Ref: No.: [q-ll(ng. HPSH I UA - Cw‘,’*fp( )M'Zz Dated: 22" September 2022

E Procurement Tender Notice INVITATION FOR BIDS (IFB)

Package Name : Works for Animal Proof Solar Fencing-1 Ref. No. : DOH-Animal Proof Solar Fencing-CW14A

1.

6.

The Government of India, has applied for a loan from Asian Development Bank (ADB) towards the cost of Himachal
Pradesh Subtropical Horticulture, Irrigation and Value Addition Project (HPSHIVA). Part of this financing will be
used for payments under the contract/s named above. Bidding is open to Bidders from eligible source countries of
ADB.

. “The Project Director: PMU, Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition Project”

(“the Employer”) invites sealed bids from eligible Bidders for the construction and completion of “Works for Animal
Proof Solar Fencing-1” (“the Works”).

Contract Tite Completion Time | gia ecuriy (1nR) | D2t of ssue o Bid
Works for Animal Proof Solar Fencing-1 Execution =18 ::li:llen S 24/09/2022
Lot No. Lot Reference No. District Bid Security Amount in INR
1. CWH/SF/SLN-01 Solan 17,08,000
2. CWH/SF/SMR-01 Sirmour 10,62,000
3. CWH/SF/HMR-01 Hamirpur 11,73,000
4, CWH/SF/HMR-02 Hamirpur 21,39,000
5: CWH/SF/BLS-01 Bilaspur 22,59,000
6. CWH/SF/BLS-02 Bilaspur 12,65,000
7z CWH/SF/MND-01 Mandi 61,10,000
8. CWH/SF/MND-02 Mandi 12,70,000
9, CWH/SF/KNG-01 Kangra 24,86,000
10. CWH/SF/KNG-02 Kangra 14,80,000
11. CWH/SF/UNA-01 Una 18,83,000
Total 2,28,35,000

Open competitive bidding will be conducted in accordance with ADB’s 1S2E Bidding Procedure and is open to all
Bidders from eligible countries as described in the Bidding Document

To obtain further information and inspect the bidding documents, Bidders should contact: Project Director
(HPSHIVA), Himachal Pradesh, Shimla — 2, Ph: 0177-2842390, 2841120, Email: pmuhpshiva@gmail.com

Key Dates:
e Bid Document download start date: 24" September 2022, 1100 Hours onwards. Bidder can download
document from http://hptender.gov.in or www.hpagrisnet.gov.in/hpagris/horticulture and shall pay a non-
refundable fee of INR 10,000/- on account of cost of tender/bid document by Demand Draft in favour of
Project Director (HPSHIVA) payable at Shimla, Himachal Pradesh.

Upload your bid online on http://hptender.gov.in on or before the deadline: 21“‘ October 2022, 1100 Hours.
The Bid Security as described in the Bidding Document should be sent to the undersigned.

Pre Bid Meeting Date: 01% October, 2022 at 1130 Hours onwards.

Bids will be opened on 21% October 2022, 1100 Hours in the presence of Bidders’ representatives who choose
to attend.

Other Details:
e The Project Director, HPSHIVA, Himachal Pradesh reserves the right to reject one or all tenders without
assigning any reason what so ever.
e Other details can be seen in bid Document. The officer inviting tender shall not be held liable for any delays due

to system failure beyond his control.
Quter - o

f Director of Horticulture (DOH)
Himachal Pradesh, Shimla-2
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Preface

This Bidding Document for the Procurement of Works has been prepared by Department of Horticulture,
Government of Himachal Pradesh and is based on the Standard Bidding Document for the Procurement of
Works—Small Contracts (SBD Works-Small -1S2E) issued by the Asian Development Bank dated December
2021.

ADB’s SBD Works-Small has the structure and the provisions of the Master Procurement Document entitled
“Bidding Documents for the Procurement of Works—Small Contracts”, prepared by multilateral development
banks and other public international financial institutions except where ADB-specific considerations have
required a change.
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Invitation for Bids

Date: 24" September 2022
Loan No: Applied For [Project No: 53189-002]
Loan Title: Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition Project (HPSHIVA)

Contract Package No: DOH-Animal Proof Solar Fencing-CW14A
Deadline for Submission of Bids: 215t October 2022

1. The Government of India, has applied for a loan from Asian Development Bank (ADB) towards the cost
of Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition Project (HPSHIVA). Part of this
financing will be used for payments under the contract/s named above. Bidding is open to Bidders from eligible
source countries of ADB.

2. “The Project Director: PMU, Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition
Project” (“the Employer”) invites sealed bids from eligible Bidders for the construction and completion of “Works
for Animal Proof Solar Fencing-1” (“the Works”).

Completion Date of Issue of
Contract Title Time (Months) | Bid Security | Bid Document
(Each LOT) (INR)

. As ai .
Works for Animal Proof Solar | £, .. tion =18 s given In 24/09/2022

Table below

Fencing-1

Note: For Sectional Completion Schedule, please refer to Schedule 2: Schedule of Completion and Criteria for
Liquidated Damages of the Particular Conditions of Contract

Lot No. Lot Reference No. District Bid Security
Amount in INR

1. CWH/SF/SLN-01 Solan 17,08,000
2. CWH/SF/SMR-01 Sirmour 10,62,000
3. CWH/SF/HMR-01 Hamirpur 11,73,000
4. CWH/SF/HMR-02 Hamirpur 21,39,000
5. CWH/SF/BLS-01 Bilaspur 22,59,000
6. CWH/SF/BLS-02 Bilaspur 12,65,000
7. CWH/SF/MND-01 Mandi 61,10,000
8. CWH/SF/MND-02 Mandi 12,70,000
9. CWH/SF/KNG-01 Kangra 24,86,000
10. CWH/SF/KNG-02 Kangra 14,80,000
11. CWH/SF/UNA-01 Una 18,83,000

Total 4000 2,28,35,000

Bidders may bid for one or several contracts, as further defined in the bidding document. Bidders wishing to
offer discounts in case they are awarded more than one contract will be allowed to do so provided those
discounts are included in the Letter of Bid

Scan copy of the bid security and bid document cost has to be uploaded in the e-procurement portal along with the
technical bid.



3. Open competitive bidding will be conducted in accordance with ADB’s Single Stage Two Envelope (1S2E)

Original bid security and bid document cost has to be submitted before the last date of bid submission in the office

of The Project Director: Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition Project.

procedure and is open to all Bidders from eligible countries as described in the Bidding Document.

4. Only eligible Bidders with the following key qualifications defined in the Bidding Document may participate in this
bidding:
Annual Average Construction Turnover
S Average Annual Construction Turnover (AACT) in INR in any 3
N.o Lot No. District consecutive years within the last 5 years (FY 2016-17, 2017-18, 2018-19,
’ 2019-20 & 2020-2021).
. . . One Partner in JV | Each Partner Al Pa.rtner.s
Single Entity Bid Bid in JV Bid Combined in
JV Bid
1. | CWH/SF/SLN-01 Solan 8,53,76,000 3,41,50,400 2,13,44,000 | 8,53,76,000
2. | CWH/SF/SMR-01 Sirmour 5,30,96,000 2,12,38,400 1,32,74,000 | 5,30,96,000
3. | CWH/SF/HMR-01 | Hamirpur 5,86,13,000 2,34,45,200 1,46,53,250 | 5,86,13,000
4. | CWH/SF/HMR-02 | Hamirpur 10,69,12,000 4,27,64,800 2,67,28,000 | 10,69,12,000
5. | CWH/SF/BLS-01 Bilaspur 11,29,43,000 4,51,77,600 2,82,36,000 | 11,29,43,000
6. CWH/SF/BLS-02 Bilaspur 6,32,29,000 2,52,91,600 1,58,07,250 6,32,29,000
7. CWH/SF/MND-01 Mandi 30,54,56,000 12,21,82,400 7,63,64,000 30,54,56,000
8. CWH/SF/MND-02 Mandi 6,34,88,000 2,53,95,600 1,58,72,250 6,34,88,000
9. | CWH/SF/KNG-01 Kangra 12,42,95,000 4,97,17,600 3,10,73,500 | 12,42,95,000
10. | CWH/SF/KNG-02 Kangra 7,39,55,000 2,95,81,600 1,84,88,500 | 7,39,55,000
11. | CWH/SF/UNA-01 Una 9,41,07,000 3,76,42,800 2,35,26,750 9,41,07,000
1,14,14,70,000 45,65,88,000 28,53,67,500 | 1,14,14,70,000
Financial Resources
For_Smg_Ie For Joint Venture Bid Financial Resources
Entity Bid Amount in INR
Lot | Lot Reference Financial
No. | No. . Resources
District Amount in One Partner IEach All Pal_'tners
INR artner Combined
1, g}"’ HISFISLN- 1 5 o1an 1,42,30,000 56,92,000 |  35,57,500 1,42,30,000
2 g::N HISFISMR- | gitmour 88,50,000 35,40,000 | 22,112,500 88,50,000
3. | gy HSFIANMR amirpur 97,69,000 39,07,600 |  24,42,250 97,69,000
a. | ASFIAMR | amirpur | 1,78,19,000 71,227,600 |  44,54,750 | 1,78,19,000
5. g::N HISFIBLS- | gijaspur 1,88,24,000 75,229,600 |  47,06,000 1,88,24,000
6. OC;NH/SF/BLS' Bilaspur 1,05,39,000 42,15,600 26,34,750 1,05,39,000
g::N HISFIMND- | p1anai 5,09,10,000 2,03,64,000 | 1,27,27,500 5,09,10,000
CWH/SF/MND- | Mandi 1,05,82,000 42,32,800 26,45,500 1,05,82,000




02

9. g::N HISFIKNG- | \angra 2,07,16,000 82,86,400 | 51,79,000 |  2,07,16,000

10. | 53 "VSFNG | kangra 1,23,26,000 49,30,400 |  30,81,500 1,23,26,000

11, | SVSFONA- g 1,56,85,000 62,74,000 |  39,21,250 1,56,85,000
Total 19,02,50,000 | 7,61,00,000 | 4,75,62,500 | 19,02,50,000

Assessment of Financial Resources shall be based on Bidder’s available financial resources less its financial obligations
for its current contract commitments which should meet or exceed the total requirement for the Subject Contract of as

given in Table above

Contracts of Similar Size and Nature

Participation as a contractor, Joint Venture partner, or Subcontractor, in at least a minimum number of similar contracts
specified below that have been satisfactorily and substantially completed as a prime contractor, joint venture member,
management contractor or sub-contractor within the last Seven [7] years and that is similar to the proposed works

Lot Lot Reference No. District For Single Entity Bid For Joint Venture Bid
No. Construction Experience Construction Experience
Amount in INR Amount in INR (Any partner)
One Contract of INR One Contract of INR
1. CWH/SF/SLN-01 Solan 4,26,88,000 4,26,88,000
2. | CWH/SF/SMR-01 Sirmour 2,65,48,000 2,65,48,000
3. | CWH/SF/HMR-01 Hamirpur 2,93,07,000 2,93,07,000
4. CWH/SF/HMR-02 Hamirpur 5,34,56,000 5,34,56,000
5. | CWH/SF/BLS-01 Bilaspur 5,64,72,000 5,64,72,000
6. CWH/SF/BLS-02 Bilaspur 3,16,15,000 3,16,15,000
7. CWH/SF/MND-01 Mandi 15,27,28,000 15,27,28,000
8. CWH/SF/MND-02 Mandi 3,17,45,000 3,17,45,000
9. | CWH/SF/KNG-01 Kangra 6,21,47,000 6,21,47,000
10. | CWH/SF/KNG-02 Kangra 3,69,77,000 3,69,77,000
11. | CWH/SF/UNA-01 Una 4,70,54,000 4,70,54,000
Total 57,07,37,000 57,07,37,000

The similarity of the Bidder’s past contract experience shall be based on:

Experience of General Civil Works Contracts with some elements of Fencing / Electrical Fencing / Wire Mesh/Chain
Link/ Metallic Fencing and/or similar fence barriers) included in the overall works contracts executed by the Bidder

Specialist Subcontractor Experience (only if required)

This may be complied with by the Bidder or by its proposed Specialist Subcontractor.

Satisfactory completion of Multiple contracts involving Supply and Installation of Solar Modules (including PV
Panels/Batteries/Charge Controllers/Energizers and related solar module accessories) required for Solar
Fencing Works within the last Seven [7] years as per the Table below:

Lot Lot Reference No. District For Single Entity Sub- For Joint Venture Sub-
No. Contractor Contractor
Key Construction Experience Key Construction Experience
Amount in INR Amount in INR (Any partner)
Cumulative Contract Value of Cumulative Contract Value of
INR INR
1. CWH/SF/SLN-01 Solan 2,13,44,000 2,13,44,000
2. CWH/SF/SMR-01 Sirmour 1,32,74,000 1,32,74,000




Lot Lot Reference No. District For Single Entity Sub- For Joint Venture Sub-
No. Contractor Contractor
Key Construction Experience Key Construction Experience
Amount in INR Amount in INR (Any partner)
Cumulative Contract Value of Cumulative Contract Value of
INR INR
3. CWH/SF/HMR-01 Hamirpur 1,46,54,000 1,46,54,000
4. CWH/SF/HMR-02 Hamirpur 2,67,28,000 2,67,28,000
5. CWH/SF/BLS-01 Bilaspur 2,82,36,000 2,82,36,000
6. CWH/SF/BLS-02 Bilaspur 1,58,08,250 1,58,08,250
7. CWH/SF/MND-01 Mandi 7,63,64,000 7,63,64,000
8. CWH/SF/MND-02 Mandi 1,58,73,000 1,58,73,000
9. CWH/SF/KNG-01 Kangra 3,10,74,000 3,10,74,000
10. | CWH/SF/KNG-02 Kangra 1,84,89,000 1,84,89,000
11. | CWH/SF/UNA-01 Una 2,35,27,000 2,35,27,000
Total 28,53,71,000 28,53,71,000
To obtain further information and inspect the bidding documents, Bidders should contact: on working days (from

10.00 to 17:00 hours — IST);

To

(a)

(b)

The Project Director/ Procurement Manager / Asst Procurement Manager

(Dr. Devinder Thakur /Dr. Deepak Gupta /Dr. Manoj Sharma)

Department of Horticulture (DOH) (HPSHIVA),

Navbahar, Shimla, Himachal Pradesh 171002

Telephone: 0177-2841120

Email Id: pmuhpshiva@gmail.com, gupta.deepak1768@yahoo.com, manojsharma3006@gmail.com

download the bidding documents in English, eligible Bidders should

The bid documents for the work of “Works for Animal Proof Solar Fencing-1.” shall be available online on the
e-Government Procurement System (e-GPS) portal https://hptenders.qov.in from 24" September, 2022 from
1100 Hours onwards, till 215t October, 2022 up to 1100 Hours. The bidding document will appear under the
“Latest Active Tenders” tab, in the portal. The Bidder can download the bid document only during the date &
time mentioned above, after which the same will be removed from the list of Latest Active Tenders. The bidders
would be responsible for ensuring that any addenda available on the website is also downloaded and
incorporated.

The bidders will pay a nonrefundable “Bid Document cost” of INR 10,000/- (Indian Rupees Ten Thousand
Only), as given in point 7 (e), below in the form of Demand Draft (DD) in favor of Project Director, HPSHIVA
Project, DoH. The scan copy of the DD has to be uploaded in the https://hptenders.gov.in along with the
technical bid. The original Bid Document cost/DD has to be submitted in the office of the Project
Director, HPSHIVA Project, DoH before the last date of submission of the bid.

7. Submission your bid

(@)

(c)

For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC) from one of the
Certifying Authorities authorized by Government of India for issuing DSC. Aspiring bidders who have not
obtained the user ID and password for participating in e-procurement in this Project, may obtain the same from
the website: https://hptenders.gov.in. Any bidder not having the DSC may obtain the same from NIC on
payment of requisite fees, before the bid submission deadline.

Bids must be submitted online on https://hptenders.qov.in on or before 215t October, 2022, up to 1100 Hours
and the ‘Technical Part’ of the bids will be opened publicly online on the same day immediately after the bid
submission deadline. The “Financial Part” shall remain unopened in the e-procurement system until the public
Bid opening for the financial part. Any bid or modifications to bid (including discount) received outside e-
procurement system will not be considered.

All Bids must be accompanied by a Bid Security as specified in paragraph 2 and shall have to be valid for 28
days beyond the validity of the bid. Procedure for submission of bid security is described in 7 (d).




8.

9.

10.

1.

(d) The Bidder shall furnish a bid security for the amount as mentioned in the table above, using the instruments
specified in ITB 19.3 and submit the scan copy online, on or before the bid submission deadline given in point 7
(b) above.

(e) The bidders are required to submit the “Bid Document Cost” in the amount as detailed in point 6 (b above
through Demand Draft in favor of Project Director, HPSHIVA Project, DoH. The scan copy of the DD has to be
uploaded in the https://hptenders.gov.in along with the technical bid. The original Bid Document cost/DD
has to be submitted in the office of the Project Director, HPSHIVA Project, DoH before the last date of
submission of the bid.

Technical Bids will be opened immediately after the deadline for bid submission in the presence of Bidders’
representatives who choose to attend.

The Employer will not be responsible for any costs or expenses incurred by bidders in connection with the
preparation or delivery of bids.

Pre-bid meeting will be held at Department of Horticulture (DOH) (HPSHIVA), Navbahar, Shimla, Himachal
Pradesh, at 1130 Hours onwards on 015t October, 2022.

Any “Corrigendum” and / or “Addendum”, Clarification/s, if issued, will only be uploaded in the Employers’ website:
https://hptenders.qov.in

The Project Director
Department of Horticulture (DOH) (HPSHIVA),
Navbahar, Shimla, Himachal Pradesh 171002
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1-3

A. General
1. Scope of Bid
2. Source of Funds

3.

Fraud and
Corruption

1.1

1.2

2.1

22

3.1

In connection with the Invitation for Bids (IFB) indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this
Bidding Document for the procurement of the Works as specified in
Section 6 (Employer's Requirements). The name, identification, and
number of contracts of this bidding are provided in the BDS.

Throughout this Bidding Document,

(a) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

The Borrower or Recipient (hereinafter called “Borrower”) indicated in
the BDS has applied for or received financing (hereinafter called
“funds”) from the Asian Development Bank (hereinafter called “ADB”)
toward the cost of the project named in the BDS. The Borrower intends
to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

Payments by ADB will be made only at the request of the Borrower
and upon approval by ADB in accordance with the terms and
conditions of the Financing Agreement between the Borrower and ADB
(hereinafter called “Financing Agreement”), and will be subject in all
respects to the terms and conditions of that Financing Agreement. No
party other than the Borrower shall derive any rights from the
Financing Agreement or have any claim to the funds.

ADB requires Borrowers (including beneficiaries of ADB-financed
activity) and their personnel, as well as firms and individuals
participating in an ADB-financed activity, including but not limited to,
Bidders, Suppliers, and Contractors, agents, subcontractors,
subconsultants, service providers, subsuppliers, manufacturers
(including their respective officers, directors, employees and
personnel) under ADB-financed contracts to observe the highest
standard of ethics during the procurement and execution of such
contracts in accordance with ADB’s Anticorruption Policy (1998, as
amended from time to time). In pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the
actions of a party;
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(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another

party;

(v) “abuse” means theft, waste, or improper use of assets
related to ADB-related activity, either committed
intentionally or through reckless disregard,;

(vi) “conflict of interest” means any situation in which a party
has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and
regulations; and

(vii) “integrity violation" is any act, as defined under ADB’s
Integrity Principles and Guidelines (2015, as amended from
time to time), which violates ADB’s Anticorruption Policy,
including (i) to (vi) above and the following: obstructive
practice, violations of ADB sanctions, retaliation against
whistleblowers or witnesses, and other violations of ADB's
Anticorruption Policy, including failure to adhere to the
highest ethical standard.

(b)  will reject a proposal for award if it determines that the Bidder
recommended for award or any of its officers, directors,
employees, personnel, subconsultants, subcontractors, service
providers, suppliers or manufacturers has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

(c) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of
a beneficiary of ADB financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation,
including by failing to inform ADB in a timely manner at the time
they knew of the integrity violations;

(d)  will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB'’s Anticorruption Policy and
Integrity Principles and Guidelines, including declaring ineligible,
either indefinitely or for a stated period of time, to participate! in
ADB-financed, -administered, or -supported activities or to
benefit from an ADB-financed, -administered, or -supported
contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices
or other integrity violations; and

(e) will have the right to require that a provision be included in
bidding documents and in contracts financed, administered, or
supported by ADB, requiring Bidders, suppliers, and contractors,

1 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity

(different names are used depending on the particular Bidding Document).
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3.2

3.3

34

3.5

consultants, manufacturers, service providers and other third
parties engaged or involved in ADB-related activities, and their
respective officers, directors, employees and personnel, to
permit ADB or its representative to inspect the site and their
assets, accounts and records and other documents relating to
the bid submission and contract performance and to have them
audited by auditors appointed by ADB.

All Bidders, consultants, contractors, suppliers, manufacturers, service
providers, and other third parties engaged or involved in ADB-related
activities, and their respective officers, directors, employees and
personnel, are obliged to cooperate fully in any investigation when
requested by ADB to do so. As determined on a case by case basis by
ADB, such cooperation includes, but is not limited to, the following:

(a) being available to be interviewed and replying fully and truthfully to
all questions asked,;

(b) providing ADB with any items requested that are within the party’s
control including, but not limited to, documents and other physical
objects;

(c) upon written request by ADB, authorizing other related entities to
release directly to ADB such information that is specifically and
materially related, directly or indirectly, to the said entities or issues
which are the subject of the investigation;

(d) cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or that
utilizes ADB’s Information and Communications Technology (ICT)
resources or systems (including mobile phones, personal
electronic devices, and electronic storage devices such as external
disk drives);

(e) cooperating in any testing requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

(f) preserving and protecting confidentiality of all information
discussed with, and as required by, ADB.

All Bidders, consultants, contractors and suppliers shall require their
officers, directors, employees, personnel, agents to ensure that, in its
contracts with its subconsultants, Subcontractors and other third
parties engaged or involved in ADB-related activities, such
subconsultants, Subcontractors and other third parties similarly are
obliged to cooperate fully in any investigation when requested by ADB
to do so.

The Employer hereby puts the Bidder on notice that the Bidder or any
Joint Venture partner of the Bidder (if any) may not be able to receive
any payments under the Contract if the Bidder or any of its Joint
Venture partners, as appropriate, is, or is owned (in whole or in part)
by a person or entity subject to applicable sanctions.

Furthermore, Bidders shall be aware of the provisions of GCC 28.3
and 73.2 (i).
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4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government-owned
enterprise subject to ITB 4.5 — or any combination of them with a
formal intent to enter into an agreement or under an existing
agreement in the form of a Joint Venture. In the case of a Joint
Venture:

(a) all partners shall be jointly and severally liable; and

(b) the Joint Venture shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and
all the parties of the Joint Venture during the bidding process and,
in the event the Joint Venture is awarded the Contract, during
contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section 5 (Eligible
Countries). A Bidder shall be deemed to have the nationality of a
country if the Bidder is a citizen or is constituted, incorporated, or
registered, and operates in conformity with the provisions of the laws of
that country. This criterion shall also apply to the determination of the
nationality of proposed Subcontractors or Suppliers for any part of the
Contract including related services.

4.3 A Bidder shall not have a conflict of interest. All Bidders found to have
a conflict of interest shall be disqualified. A Bidder may be considered
to be in a conflict of interest with one or more parties in this bidding
process if any of, including but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from
any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have access
to material information about or improperly influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternative offers permitted under ITB 13 of the Bidding Document.
This will result in the disqualification of all Bids in which it is
involved. However, subject to any finding of a conflict of interest in
terms of ITB 4.3 (a)-(d) above, this does not limit the participation
of a Bidder as a Subcontractor in another Bid or of a firm as a
Subcontractor in more than one Bid; or

(f) a Bidder, Joint Venture partner, associates, parent company, or
any affiliated entity, participated as a Consultant in the preparation
of the design or technical specifications of the works that are the
subject of the Bid; or

(g) a Bidder was affiliated with a firm or entity that has been hired (or
is proposed to be hired) by the Employer or Borrower as Engineer
for the contract; or
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4.4

4.5

4.6

4.7

4.8

5. Eligible Materials, 5.1
Equipment and
Services

(h) a Bidder would be providing goods, works, or nonconsulting
services resulting from or directly related to consulting services for
the preparation or implementation of the project specified in the
BDS ITB 2.1 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under common
control with that firm; or

(i) a Bidder that has a financial or familial relationship with staff of the
Employer including project implementing/executing agency, or of a
recipient of a part of the loan who: (i) are directly or indirectly
involved in the preparation of the bidding documents or
specifications of the contract, and/or the bid evaluation process of
such contract; or (ii) would be involved in the implementation or
supervision of such contract unless the conflict stemming from
such relationship has been resolved in a manner acceptable to
ADB throughout the procurement process and execution of the
contract.

A firm will not be eligible to participate in any procurement activities
under an ADB-financed, -administered, or -supported project while
under temporary suspension or debarment by ADB pursuant to its
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by ADB, or enforced by ADB pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporarily
suspended or debarred firm will be rejected and such bid may be in
breach of debarment conditions, thereby subject to further ADB’s
investigation.

Government-owned enterprises in the Employer's country shall be
eligible only if they can establish that they (i) are legally and financially
autonomous, (ii) operate under commercial law, and (iii) are not a
dependent agency of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer
as the result of the execution of a Bid—Securing Declaration.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

Bidders shall be excluded if, by an act of compliance with a decision of
the United Nations Security Council taken under Chapter VIl of the
Charter of the United Nations, the Borrower’s country prohibits any
import of goods from, or payments to, a particular country, person or
entity in respect of goods or services originating in that country. Where
the Borrower’s country prohibits payments to a particular person or
entity or for particular goods or services by such an act of compliance,
that firm shall be excluded.

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as defined
in ITB 4.2 above and all expenditures under the Contract will be limited
to such materials, equipment, and services. At the Employer’s request,
Bidders may be required to provide evidence of the origin of materials,
equipment, and services.
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5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.

B. Contents of Bidding Document

6. Sections of 6.1 The Bidding Document consists of Parts [, 1l, and Ill, which include all
Bidding Document the sections indicated below, and should be read in conjunction with
any addenda issued in accordance with ITB 8.

PART | Bidding Procedures
Section 1 Instructions to Bidders (ITB)
Section 2 Bid Data Sheet (BDS)
Section 3  Evaluation and Qualification Criteria (EQC)
Section 4 Bidding Forms (BDF)
Section 5 Eligible Countries (ELC)

PART Il Requirements
Section 6 Employer’s Requirements (ERQ)

PART Il Conditions of Contract and Contract Forms
Section 7 General Conditions of Contract (GCC)
Section 8 Particular Conditions of Contract (PCC)
Section 9 Contract Forms (COF)

6.2 The IFB issued by the Employer is not part of the Bidding Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from
the source stated by the Employer in the IFB.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document may
result in the rejection of the bid.

7. Clarification of 7.1 A prospective Bidder requiring any clarification on the Bidding
Bidding Document shall contact the Employer in writing at the Employer’s
Document, Site address indicated in the BDS or raise his inquiries during the pre-bid
Visit, Pre-Bid meeting if provided for in accordance with ITB 7.4. The Employer will
Meeting respond in writing to any request for clarification, provided that such

request is received prior to the deadline for submission of bids, within a
period given in the BDS. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry but
without identifying its source. Should the Employer deem it necessary
to amend the Bidding Document as a result of a request for
clarification, it shall do so following the procedure under ITB 8 and ITB
22.2.
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7.2

7.3

7.4

7.5

7.6

7.7

8. Amendment of 8.1
Bidding Document

8.2

8.3

C. Preparation of Bids

9. Cost of Bidding 9.1

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter its premises and lands for the
purpose of such visit, but only upon the express condition that the
Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury,
loss of or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the inspection.

The Bidder’'s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

The Bidder is requested to submit any questions in writing, to reach the
Employer not later than 1 week before the meeting.

Minutes of the pre-bid meeting, including the text of the questions
raised, without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be
transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue
of an addendum pursuant to ITB 8 and not through the minutes of the
pre-bid meeting.

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of Bids, the Employer
may amend the Bidding Document by issuing addenda.

Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 6.3.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at
its discretion, extend the deadline for the submission of Bids, pursuant
to ITB 22.2.

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.
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10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for
purposes of interpretation of the Bid, such translation shall govern.

11. Documents 11.1 The Bid shall comprise two envelopes submitted simultaneously, one
Comprising the called the Technical Bid containing the documents listed in ITB 11.2
Bid and the other the Price Bid containing the documents listed in ITB 11.3,

both envelopes enclosed together in an outer single envelope.

11.2 The Technical Bid shall comprise the following:
(a) Letter of Technical Bid;

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB
19;

(c) alternative Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(g) any other document required in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Price Schedules, in accordance with ITB 12 and ITB 14,
or as stipulated in the BDS;

(c) alternative price Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) any other document required in the BDS.

11.4 In addition to the requirements under ITB 11.2, Bids submitted by a
Joint Venture shall include a copy of the Joint Venture Agreement
entered into by all partners. Alternatively, a Letter of Intent to execute
a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a
copy of the proposed agreement.

12. Letters of Bid and 12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all
Schedules documents listed under Clause 11, shall be prepared using the
relevant forms furnished in Section 4 (Bidding Forms). The forms must
be completed without any alterations to the text, and no substitutes
shall be accepted. All blank spaces shall be filled in with the

information requested and as required in the BDS.
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13. Alternative Bids

14. Bid Prices and
Discounts

131

13.2

13.3

134

141

14.2

143

14.4

14.5

Unless otherwise indicated in the BDS, alternative Bids shall not be
considered.

When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of
evaluating different times for completion.

When specified in the BDS pursuant to ITB 13.1, and subject to ITB
13.4 below, Bidders wishing to offer technical alternatives to the
requirements of the Bidding Document must first price the Employer’s
design as described in the Bidding Document and shall further provide
all information necessary for a complete evaluation of the alternative
by the Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives,
if any, of the lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be
identified in the BDS and described in Section 6 (Employer’s
Requirements). The method for their evaluation will be stipulated in
Section 3 (Evaluation and Qualification Criteria).

The prices and discounts quoted by the Bidder in the Letter of Price
Bid and in the Schedules shall conform to the requirements specified
below.

The Bidder shall submit a bid for the whole of the works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
Section 4 (Bidding Forms). In case of admeasurement contracts, the
Bidder shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates for other items and prices in the
Bill of Quantities. Unit rates and prices for all items of the Works
described in the Bill of Quantities shall be expressed in positive values.
If unit rates and prices are expressed in negative values, the bid will be
rejected.

The price to be quoted in the Letter of Price Bid shall be the total price
of the Bid, excluding any discounts offered. Absence of the total bid
price in the Letter of Price Bid may result in the rejection of the Bid.

The Bidder shall quote any discounts and the methodology for their
application in the Letter of Price Bid, in accordance with ITB 12.1.

The prices shall be either fixed or adjustable as specified in the BDS.

(a) In the case of Fixed Price, prices quoted by the Bidder shall be
fixed during the Bidder's performance of the contract and not
subject to variation on any account. A Bid submitted with an
adjustable price will be treated as nonresponsive and rejected.

(b) In the case of Adjustable Price, prices quoted by the Bidder shall
be subject to adjustment during performance of the contract to
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15.

16.

17.

18.

Currencies of Bid
and Payment

Documents
Comprising the
Technical
Proposal

Documents
Establishing the
Qualifications of
the Bidder

Period of Validity
of Bids

14.6

14.7

15.1

15.2

16.1

171

17.2

18.1

reflect changes in the cost elements such as labor, material,
transport, and contractor’s equipment in accordance with the
provisions of the Conditions of Contract. A Bid submitted with a
fixed price will be treated as nonresponsive and be rejected. The
Bidder shall furnish the indexes and weightings for the price
adjustment formulas in the Tables of Adjustment Data included in
Section 4 (Bidding Forms) and the Employer may require the
Bidder to justify its proposed indexes and weightings. Any bid that
omits indexes and weightings shall be subject to clarification with
the Bidder.

If so indicated in ITB 1.1, bids are being invited for individual contracts
or for any combination of contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one Contract shall
specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price
reductions or discounts shall be submitted in accordance with ITB
14.4, provided the Bids for all contracts are submitted and opened at
the same time.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 28 days prior to the
deadline for submission of bids, shall be included in the rates and
prices and the total Bid Price submitted by the Bidder.

The currency(ies) of the Bid and payment shall be as specified in the
BDS.

Bidders may be required by the Employer to justify, to the Employer’s
satisfaction, their local and foreign currency requirements, and to
substantiate that the amounts included in the prices shown in the
appropriate form(s) of Section 4, in which case a detailed breakdown
of the foreign currency requirements shall be provided by Bidders.

The Bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule, environmental, health
and safety (EHS) management plan commensurate with the proposed
scope of works, EHS Code of Conduct, and any other information as
stipulated in Section 4 (Bidding Forms), in sufficient detail to
demonstrate the adequacy of the Bidders’ proposal to meet the work
requirements and the completion time.

To establish its qualifications to perform the Contract in accordance
with Section 3 (Evaluation and Qualification Criteria) the Bidder shall
provide the information requested in the corresponding information
sheets included in Section 4 (Bidding Forms).

Domestic Bidders, individually or in Joint Ventures, applying for
eligibility for domestic preference shall supply all information required
to satisfy the criteria for eligibility in accordance with ITB 35.

Bids shall remain valid for the bid validity period specified in the BDS.
The bid validity period starts from the date fixed for the bid submission
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19. Bid Security/Bid-
Securing
Declaration

18.2

191

19.2

19.3

194

19.5

19.6

deadline date prescribed by the Employer in accordance with ITB 22.1.
A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, it shall
also be extended 28 days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its bid security.
A Bidder granting the request shall not be required or permitted to modify
its Bid.

Unless otherwise specified in the BDS, the Bidder shall furnish as part
of its Bid, in original form, either a Bid-Securing Declaration or a bid
security as specified in the BDS. In the case of a bid security, the
amount and currency shall be as specified in the BDS.

If a Bid-Securing Declaration is required pursuant to ITB 19.1, it shall
use the form included in Section 4 (Bidding Forms). The Employer will
declare a Bidder ineligible to be awarded a Contract for a specified
period of time, as indicated in the BDS, if the Bid-Securing Declaration
is executed.

If a bid security is specified pursuant to ITB 19.1, the bid security shall
be, at the Bidder’s option, in any of the following forms:

(a) an unconditional bank guarantee (hard copy of the bank guarantee
or in the form of SWIFT message MT760), or

(b) anirrevocable letter of credit, or
(c) a cashier’s or certified check.

all from a reputable bank from an eligible country as described in
Section 5 (Eligible Countries). In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form included
in Section 4 (Bidding Forms) or another form acceptable to the
Employer. The form must include the complete name of the Bidder.
The bid security shall be valid for 28 days beyond the original validity
period of the bid, or beyond any period of extension if requested under
ITB 18.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a
substantially compliant bid security or Bid-Securing Declaration, if one
is required in accordance with ITB 19.1, shall be rejected by the
Employer as nonresponsive.

If a bid security is specified pursuant to ITB 19.1, the bid security of
substantially nonresponsive Technical Bids shall be returned before
opening the Price Bids. The bid security of unsuccessful Bidders at
Price Bid evaluation shall be returned promptly upon the successful
Bidder’s furnishing of the performance security pursuant to ITB 45.

If a bid security is specified pursuant to ITB 19.1, the bid security of the
successful Bidder shall be returned promptly once the successful
Bidder has signed the Contract and furnished the required
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performance security.

19.7 The bid security may be forfeited or the Bid-Securing Declaration
executed, if

(a) notwithstanding ITB 24.3, a Bidder withdraws its bid during the
period of bid validity specified by the Bidder on the Letters of
Technical Bid and Price Bid, except as provided in ITB 18.2; or

(b) the successful Bidder fails to
(i) sign the Contract in accordance with ITB 44;
ii) furnish a performance security in accordance with ITB 45;
i) accept arithmetical corrections in accordance with ITB 34; or

iv) furnish a domestic preference security, if applicable, in
accordance with ITB 45.

19.8 If the bid security is required as per ITB 19.1, the bid security of a Joint
Venture shall be in the name of the Joint Venture that submits the Bid.
If the Joint Venture has not been legally constituted at the time of
bidding, the bid security shall be in the name of any or all of the Joint
Venture partners. If the Bid-Securing Declaration is required as per ITB
19.1, the Bid-Securing Declaration of a Joint Venture shall be in the
name of the Joint Venture that submits the Bid. If the Joint Venture has
not been legally constituted at the time of bidding, the Bid-Securing
Declaration shall be in the names of all future partners as named in the
letter of intent mentioned in ITB 4.1.

20. Format and 20.1 The Bidder shall prepare one original set of the Technical Bid and one
Signing of Bid original of the Price Bid comprising the Bid as described in ITB 11 and
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL -
PRICE BID.” Alternative Bids, if permitted in accordance with ITB 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Bidder shall
submit copies of the Bid in the number specified in the BDS, and
clearly mark each of them “COPY.” In the event of any discrepancy
between the original and the copies, the original shall prevail.

20.2 The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign on
behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the Bid.
The name and position held by each person signing the authorization
must be typed or printed below the signature. If a Bidder submits a
deficient authorization, the Bid shall not be rejected in the first
instance. The Employer shall request the Bidder to submit an
acceptable authorization within the number of days as specified in the
BDS. Failure to provide an acceptable authorization within the period
stated in the Employer’s request shall cause the rejection of the Bid. If
either the Letter of Technical Bid or Letter of Price Bid or the Bid-
Securing Declaration (if applicable) is not signed, the Bid shall be
rejected.

20.3 Any amendments such as interlineations, erasures, or overwriting shall
be valid only if they are signed or initialed by the person signing the
Bid.
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D. Submission and Opening of Bids

21. Sealing and 21.1 Bidders shall submit their Bids as specified in the BDS. Procedures for
Marking of Bids submission, sealing, and marking are as follows:

(a) Bidders submitting Bids by mail or by hand shall enclose the
original of the Technical Bid, the original of the Price Bid, and
each copy of the Technical Bid and each copy of the Price Bid, in
separate sealed envelopes, duly marking the envelopes as
“ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE BID,” and
“COPY NO... - TECHNICAL BID,” and “COPY NO.... - PRICE
BID.” These envelopes, the first containing the originals and the
others containing copies, shall then be enclosed in one single
envelope per set. If permitted in accordance with ITB 13,
alternative Bids shall be similarly sealed, marked and included in
the sets. The rest of the procedure shall be in accordance with
ITB 21.2 and ITB 21.3.

(b) Bidders submitting Bids electronically shall follow the electronic
bid submission procedures specified in the BDS.
21.2 The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 22.1; and
(c) bear the specific identification of this bidding process indicated in
the BDS 1.1.

21.3 The outer envelopes and the inner envelopes containing the Technical
Bid shall bear a warning not to open before the time and date for the
opening of Technical Bid, in accordance with ITB 25.1.

21.4 The inner envelopes containing the Price Bid shall bear a warning not
to open until advised by the Employer in accordance with ITB 25.7.

21.5 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the Bid.

22. Deadline for 221 Bids must be received by the Employer at the address and no later
Submission of than the date and time indicated in the BDS.
Bids

22.2 The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any Bid received by
the Employer after the deadline for submission of Bids shall be
declared late, rejected, and returned unopened to the Bidder.
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24. Withdrawal, 24.1 A Bidder may withdraw, substitute, or modify its Bid — Technical or
Substitution, and Price — after it has been submitted by sending a written notice, duly
Modification of signed by an authorized representative, and shall include a copy of the
Bids authorization in accordance with ITB 20.2 (except for withdrawal

notices, which do not require copies). The corresponding substitution
or modification of the Bid must accompany the respective written
notice. All notices must be

(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except for withdrawal notices, which do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders.

24.3 No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the expiration of the
period of bid validity specified by the Bidder on the Letters of Technical
Bid and Price Bid or any extension thereof.

25. Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address,
on the date, and time specified in the BDS in the presence of Bidders®
designated representatives and anyone who choose to attend. Any
specific electronic bid opening procedures required if electronic bidding
is permitted in accordance with ITB 21.1, shall be as specified in the
BDS. The Price Bids will remain unopened and will be held in custody
of the Employer until the specified time of their opening. If the
Technical Bid and Price Bid are submitted together in one envelope,
the Employer may reject the entire Bid. Alternatively, the Price Bid may
be immediately resealed for later evaluation.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be opened,
but returned to the Bidder. No bid withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at bid opening.

25.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened.
The inner envelopes containing the Substitution Technical Bid and/or
Substitution Price Bid shall be exchanged for the corresponding
envelopes being substituted, which are to be returned to the Bidder
unopened. Only the Substitution Technical Bid, if any, shall be opened,
read out, and recorded. Substitution Price Bid will remain unopened in
accordance with ITB 25.1. No envelope shall be substituted unless the
corresponding substitution notice contains a valid authorization to
request the substitution and is read out and recorded at bid opening.

25.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No
Technical Bid and/or Price Bid shall be modified unless the
corresponding modification notice contains a valid authorization to
request the modification and is read out and recorded at the opening of
Technical Bids. Only the Technical Bids, both Original as well as
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255

256

257

25.8

259

Modification, are to be opened, read out, and recorded at the opening.
Price Bids, both Original and Modification, will remain unopened in
accordance with ITB 25.1.

All other envelopes holding the Technical Bids shall be opened one at
a time, and the following read out and recorded:

(a) the name of the Bidder;
(b) whether there is a modification or substitution;

(c) the presence of a bid security or a Bid-Securing Declaration, if
required; and

(d) any other details as the Employer may consider appropriate.

Only Technical Bids and alternative Technical Bids read out and
recorded at bid opening shall be considered for evaluation. Unless
otherwise specified in the BDS, all pages of the Letter of Technical Bid are
to be initialed by at least three representatives of the Employer attending
the bid opening. No Bid shall be rejected at the opening of Technical
Bids except for late bids, in accordance with ITB 23.1.

The Employer shall prepare a record of the opening of Technical Bids
that shall include, as a minimum, the name of the Bidder and whether
there is a withdrawal, substitution, or modification; alternative
proposals; and the presence or absence of a bid security or a Bid-
Securing Declaration, if one was required. The Bidders’
representatives who are present shall be requested to sign the record.
The omission of a Bidder’s signature on the record shall not invalidate
the contents and effect of the record. A copy of the record shall be
distributed to all Bidders who submitted Bids on time, and posted
online when electronic bidding is permitted.

At the end of the evaluation of the Technical Bids, the Employer will
invite bidders who have submitted substantially responsive Technical
Bids and who have been determined as being qualified for award to
attend the opening of the Price Bids. The date, time, and location of
the opening of Price Bids will be advised in writing by the Employer.
Bidders shall be given reasonable notice for the opening of Price Bids.

The Employer will notify in writing Bidders who have been rejected for
submitting nonresponsive Technical Bids and return their Price Bids
unopened together with their bid securities, before opening the Price
Bids of the substantially responsive Bidders.

The Employer shall conduct the opening of Price Bids of all Bidders
who submitted substantially responsive Technical Bids, in the
presence of Bidders' representatives who choose to attend at the
address, on the date, and time specified by the Employer. The
Bidder’s representatives who are present shall be requested to sign a
register evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and

the following read out and recorded:
(a) the name of the Bidder;

Bidding Document for: Solar Fencing -DOH (HPSHIVA)  Procurement of Works-Small Contract Single-Stage: Two-Envelope



1-18 Section 1: Instructions to Bidders

(b) whether there is a modification or substitution;
(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, and alternative offers read out and
recorded during the opening of Price Bids shall be considered for
evaluation. Unless otherwise specified in the BDS, all pages of the Letter
of Price Bid and Schedules are to be initialed by at least three
representatives of the Employer attending the bid opening. No Bid shall
be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that
shall include, as a minimum, the name of the Bidder, the Bid Price
(per lot if applicable), any discounts, and alternative offers. The
Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the record shall
not invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Bidders who submitted Bids on time,
and posted online when electronic bidding is permitted.

E. Evaluation and Comparison of Bids

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and
post qualification of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially
concerned with such process until on the publication of Contract
award.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification of 271 To assist in the examination, evaluation, and comparison of the
Bids Technical and Price Bids, the Employer may, at its discretion, ask any
Bidder for a clarification of its Bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response
shall be in writing. No change in the substance of the Technical Bid or
prices in the Price Bid shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Employer
in the evaluation of the Price Bids, in accordance with ITB 33.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

28. Deviations, 28.1 During the evaluation of bids, the following definitions apply:
CR)(::ins\;ztr:zns, and (a) “Deviation” is a departure from the requirements specified in the

Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding
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29. Examination

of Technical Bids

30. Responsiveness

31.

of Technical Bid

Nonmaterial
Nonconformities

29.1

29.2

30.1

30.2

30.3

30.4

311

31.2

from complete acceptance of the requirements specified in the
Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB 11.2 have
been provided, and to determine the completeness of each document
submitted.

The Employer shall confirm that the following documents and
information have been provided in the Technical Bid. If any of these
documents or information is missing, the offer shall be rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder;
(c) Bid Security or Bid-Securing Declaration, if applicable; and
(

d) Technical Proposal in accordance with ITB 16.

The Employer’s determination of a Bid’s responsiveness is to be based
on the contents of the Bid itself, as defined in ITB 11.

A substantially responsive Technical Bid is one that meets the
requirements of the Bidding Document without material deviation,
reservation, or omission. A material deviation, reservation, or omission
is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(ii) limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid submitted
in accordance with ITB 16, Technical Proposal, in particular, to confirm
that all requirements of Section 6 (Employer’s Requirements) have
been met without any material deviation, reservation, or omission.

If a Bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, the Employer may
waive any nonconformities in the Bid that do not constitute a material
deviation, reservation, or omission.

Provided that a Technical Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
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nonmaterial nonconformities in the Technical Bid related to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any
aspect of the Price Bid. Failure of the Bidder to comply with the request
may result in the rejection of its Bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item
or component. The adjustment shall be made using the method
indicated in Section 3 (Evaluation and Qualification Criteria).

32. Qualification of 32.1 The Employer shall determine to its satisfaction during the evaluation
the Bidder of Technical Bids whether Bidders meet the qualifying criteria specified
in Section 3 (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 17.1. Unless permitted in the BDS, the
determination shall not take into consideration the qualifications of
other firms such as the Bidder's subsidiaries, parent entities, or
affiliates.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. The Employer reserves the right to
reject the bid of any bidder found to be in circumstances described in
GCC 73.2(c). A negative determination shall result into the
disqualification of the Bid, in which event the Employer shall return the
unopened Price Bid to the Bidder.

33. Subcontractors 33.1 Unless otherwise stated in the BDS, the Employer does not intend for
the contractor to execute any specific elements of the Works through
nominated subcontractors.

33.2 If Subcontractors are proposed for any of the key activities listed in
Section 3 (Evaluation and Qualification) Criteria 2.4.2, they shall be
considered as “Specialist Subcontractors” and shall meet qualification
requirements for the relevant key activities.

34. Correction of 34.1 During the evaluation of Price Bids, the Employer shall correct
Arithmetical arithmetical errors on the following basis:
Errors

(a) Only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail
and the total price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the decimal point in
the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected.

(b) If there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total
shall be corrected.

(c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of
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Price Bid, the bid price in the Summary of Bill of Quantities will
prevail and the bid amount in item (c) of the Letter of Price Bid will
be corrected.

(d) If there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a), (b) and (c) above.

34.2 If the Bidder that submitted the lowest evaluated bid does not accept
the correction of errors, its Bid shall be disqualified and its bid security
may be forfeited or its Bid-Securing Declaration executed.

35. Conversion to 35.1 For evaluation and comparison purposes, the currency(ies) of the Bid
Single Currency shall be converted into a single currency as specified in the BDS.

36. Domestic 36.1 Unless otherwise specified in the BDS, domestic preference shall not
Preference apply.

37. Evaluation and 37.1 The Employer shall use the criteria and methodologies listed in this
Comparison of Clause. No other evaluation criteria or methodologies shall be
Price Bids permitted.

37.2 To evaluate the Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities for
admeasurement contracts, or Schedule of Prices for lump sum
contracts, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 34.1;

(c) price adjustment due to discounts offered in accordance with ITB
14.4;

(d) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 35;

(e) adjustment for nonmaterial nonconformities in accordance with ITB
31.3;

(f) assessment whether the bid is abnormally low in accordance with
ITB 38; and

(g) application of all the evaluation factors indicated in Section 3
(Evaluation and Qualification Criteria).

37.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

37.4 If this Bidding Document allows Bidders to quote separate prices for
different contracts, and to award multiple contracts to a single Bidder,
the methodology to determine the lowest evaluated price of the
contract combinations, including any discounts offered in the Letter of
Price Bid, is specified in Section 3 (Evaluation and Qualification

Bidding Document for: Solar Fencing -DOH (HPSHIVA)  Procurement of Works-Small Contract Single-Stage: Two-Envelope



1-22 Section 1: Instructions to Bidders

Criteria).

37.5 The Employer shall compare all substantially responsive Bids to
determine the lowest evaluated Bid, in accordance with ITB 37.2.

38. Abnormally Low 38.1 An abnormally low bid is one where the bid price, in combination with
Bids other elements of the bid, appears to be so low that it raises concerns as
to the capability of the Bidder to perform the contract for the offered bid

price.

38.2 When the offered bid price appears to be abnormally low, the
Employer shall undertake a three-step review process as follows:

(a) identify abnormally low costs and unit rates by comparing them
with the engineer’s estimates, other substantially responsive bids,
or recently awarded similar contracts;

(b) clarify and analyze the bidder’'s resource inputs and pricing,
including overheads, contingencies and profit margins; and

(c) decide whether to accept or reject the bid.

38.3 With regard to ITB 38.2 (b) above, the Employer will seek a written
explanation from the bidder of the reasons for the offered bid price,
including a detailed analysis of costs and unit prices, by reference to
the scope, proposed methodology, schedule, and allocation of risks
and responsibilities. This may also include information regarding the
economy of the manufacturing process; the services to be provided, or
the construction method to be used; the technical solutions to be
adopted; and any exceptionally favorable conditions available to the
bidder for the works, equipment or services proposed.

38.4 After examining the explanation given and the detailed the price
analyses presented by the bidder, the Employer may:

(a) accept the bid, if the evidence provided satisfactorily accounts for
the low bid price and costs, in which case the bid is not considered
abnormally low;

(b) accept the bid, but require that the amount of the performance
security be increased at the expense of the bidder to a level
sufficient to protect the Employer against financial loss. The
amount of the performance security shall generally be not more
than 20% of the contract price; or

(c) reject the bid if the evidence provided does not satisfactorily
account for the low bid price, and make a similar determination for
the next ranked bid, if required.

39. Unbalanced or 39.1 If the Bid, which results in the lowest evaluated Bid Price, is seriously
Front-Loaded Bids unbalanced or front-loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses
for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and
schedule proposed, as well as the pricing and sources of materials,

equipment and labor.

39.2 After the evaluation of the information and detailed price analyses
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presented by the Bidder, the Employer may as appropriate:

(a) accept the Bid; or

(b) accept the Bid, but require that the total amount of the
Performance Security be increased at the expense of the Bidder to
a level sufficient to protect the Employer against financial loss in
the event of default of the successful Bidder under the Contract
subject to ITB 45.2; or

(c) reject the Bid and make a similar determination for the next ranked

bid.

40. Employer’s Right 40.1 The Employer reserves the right to accept or reject any Bid, and to
to Accept Any Bid, annul the bidding process and reject all Bids at any time prior to
and to Reject Any contract award, without thereby incurring any liability to Bidders. In
or All Bids case of annulment, all Bids submitted and specifically, bid securities,

shall be promptly returned to the Bidders.

41. Notice of Intention 41.1 If Standstill provisions apply as specified in the BDS, the standstill
for Award of period shall be defined in the BDS to specify the duration subsequent
Contract to notification of intention for award of contract (before making the

actual contract award) within which any unsuccessful bidder can
challenge the proposed award.

F. Award of Contract

42. Award Criteria 421 The Employer shall award the Contract to the Bidder whose offer has
been determined in line with ITB 35 to ITB 37 above to be the lowest
evaluated Bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to perform
the Contract satisfactorily.

43. Notification of 43.1 Prior to the expiration of the period of bid validity and upon expiry of
Award the standstill period specified in ITB 40.1, or upon satisfactory
resolution of a complaint filed within standstill period, if applicable, the
Employer shall transmit the Notification of Award through issuance of
Letter of Acceptance using the form included in Section 9 (Contract
Forms) to the successful Bidder, in writing, that its Bid has been
accepted. At the same time, the Employer shall also notify all other
Bidders of the results of the bidding.

43.2 Unless standstill period applies, upon notification of award through
issuance of Letter of Acceptance, unsuccessful Bidders may request in
writing to the Employer for a debriefing seeking explanations on the
grounds on which their Bids were not selected. The Employer shall
promptly respond in writing and/or in a debriefing meeting to any
unsuccessful Bidder who, after publication of contract award, requests
a debriefing.

43.3 Until a formal contract is prepared and executed, the notification of
award through issuance of Letter of Acceptance shall constitute a
binding Contract.

43.4 Within 2 weeks of the award of contract or expiry of the standstill
period, where such period applies, or, if a complaint has been filed
within the standstill period, upon receipt of ADB’s confirmation of
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satisfactory resolution of the complaint, the borrower shall publish in an
English language newspaper or widely known and freely accessible
website the results identifying the bid and lot or package numbers, as
applicable and the following information:

(a) name of each Bidder who submitted a Bid;

(b) bid prices as read out at bid opening;

(c) name and evaluated prices of each Bid that was evaluated;
(

d) name of Bidders whose bids were rejected and the reasons for
their rejection; and

(e) name of the winning Bidder, and the price it offered, as well as the
duration and summary scope of the contract awarded.

44. Signing of 44.1 Promptly after notification, the Employer shall send the successful
Contract Bidder the Contract Agreement.

44.2 Within 28 days of receipt of the Contract Agreement, the successful
Bidder shall sign, date, and return it to the Employer.

45. Performance 45.1 Within 28 days of the receipt of notification of award through issuance
Security of Letter of Acceptance from the Employer, the successful Bidder shall
furnish the performance security in accordance with the Conditions of
Contract, subject to ITB 38 and ITB 39, using for that purpose the
Performance Security Form included in Section 9 (Contract Forms), or
another form acceptable to the Employer. If the bank issuing
performance security is located outside the Employer’s country, it shall
be counter-guaranteed or encashable by a bank in the Employer’s
country.

45.2 Failure of the successful Bidder to submit the abovementioned
performance security or to sign the Contract Agreement shall
constitute sufficient grounds for the annulment of the award and
forfeiture of the bid security or execution of the Bid-Securing
Declaration. In that event, the Employer may award the Contract to the
next lowest evaluated Bidder whose offer is substantially responsive
and is determined by the Employer to be qualified to perform the
Contract satisfactorily.

45.3 The above provision shall also apply to the furnishing of a domestic
preference security, if so required.

46. Bidding-Related 46.1 The procedures for dealing with Bidding-Related Complaints arising
Complaints out of this bidding process are specified in the BDS.
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A. General

Section 2: Bid Data Sheet

ITB 1.1

The number of the Invitation for Bids (IFB) is: DOH-Animal Proof Solar Fencing-

CW14A

ITB 1.1

The Employer is:

The Project Director: Himachal Pradesh Subtropical Horticulture, Irrigation and

Value Addition Project

Department of Horticulture; Govt. Of Himachal Pradesh.

Office Address: — Department of Horticulture (HPSHIVA),
Navbahar, Shimla, Himachal Pradesh 171002

ITB 1.1

The name of the bidding process is: Open Competitive Bidding (OCB) — Single
Stage-Two Envelope (1S2E), to be conducted through electronic procurement
system of Govt. of Himachal Pradesh.

The identification number of the bidding process is: DOH-Animal Proof Solar

Fencing-CW14A

The number and identification of lots comprising this bidding process is: as

follows:
Lot No. | Lot Reference No. District Area (Ha) Perimeter
(Running
Meter)
1. CWH/SF/SLN-01 Solan 279.11 54902
2. CWH/SF/SMR-01 Sirmour 206.25 34144
3. CWH/SF/HMR-01 Hamirpur 214.64 37692
4. CWH/SF/HMR-02 Hamirpur 369.01 68751
5. CWH/SF/BLS-01 Bilaspur 373.46 72630
6. CWH/SF/BLS-02 Bilaspur 254.30 40660
7. CWH/SF/MND-01 Mandi 860.92 196428
8. CWH/SF/MND-02 Mandi 229.70 40827
9. CWH/SF/KNG-01 Kangra 423.44 79929
10. | CWH/SF/KNG-02 Kangra 508.86 47557
11. | CWH/SF/UNA-01 Una 279.83 60517
Total 4,000 734,037
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ITB 2.1

The Borrower is: Government of India

ITB 2.1

The name of the Project is: Himachal Pradesh Subtropical Horticulture,
Irrigation and Value Addition Project (HPSHIVA)

B. Contents of Bidding Documents

ITB 7.1 For clarification purposes only, the Employer’s address is:
Attention: Mr. Deepak Gupta, Procurement Manager / Mr. Manoj Sharma, Asst
Procurement Manager
Address: Department of Horticulture, Navbahar
City: Shimla, Himachal Pradesh
ZIP code: 171 002
Country: India
Telephone: +91 9418434963
Fax: +91 177-2842389
E-mail: qupta.deepak1768@yahoo.com
with cc: manojsharma3006@gmail.com
Requests for clarification should be received by the Employer no later than: prior
to the date and time of the pre bid meeting (ref. ITB 7.4)
ITB 7.4 A Pre-Bid meeting shall take place.

Date: 015t October, 2022

Time: 1130 Hours onwards

Place: Committee Room in the Department of Horticulture
(Office address Ref 1.1/7.1)

A site visit “shall not be” organized by the Employer. However, the employer shall
facilitate(Official letter/Approval) for the site visit for the interested bidders.

The “Site” will mean the entire geographical spread where the proposed work/s
is/are expected to be executed. However, the bidder is expected to make
themselves thoroughly acquainted with the local conditions prevailing at site of
implementation by undertaking field inspection and take into consideration all
probable likely factors and difficulties involved during execution of the work as per
specification, in all respects (e.g. - transportation of materials, communication
facilities, Climate conditions, nature of soil, availability of local labour, market rate
prevailing in the locality etc)

C. Preparation of Bids

ITB 10.1

The language of the Bid is: English

ITB 11.2 (g)

The Bidder shall submit with its Technical Bid (to be uploaded in the e-

Bidding Document for: : Solar Fencing -DOH (HPSHIVA)

Procurement of Works-Small Contract Single-Stage: Two-Envelope



Section 2: Bid Data Sheet

2-3

procurement portal) the following additional documents:

= Scan copy of the bid security and bid document cost has to be uploaded in
the e-procurement portal along with the technical bid.

= Original bid security and bid document cost has to be submitted before the
last date of bid submission in the office of The Project Director: Himachal
Pradesh Subtropical Horticulture, Irrigation and Value Addition Project.

= |n case a Bidder is a Joint Venture, the Bidder shall submit a JV
Undertaking document, as follows:

JV Undertaking, setting out the legal undertaking between the two or more
partners as a JV. This document shall be signed by all the partners who are
members of the JV, and shall be addressed to the Employer and shall
include:

(a) each such member’s undertaking to be jointly and severally liable to
the Employer for the performance of the Contractor’s obligations under
the Contract;

(b) identification and authorization of the leader of the JV; and

(c) identification of the separate scope or part of the Works (if any) to be
carried out by each member of the JV.

= Environmental, Health and Safety Management Plan (EHSMP)

= In case of a Specialist Subcontractor proposed for the Works (in
accordance with the requirements of 2.4.2(b) as in Section 3 of the Bidding
Document), a Letter of Agreement between the Bidder and the proposed
Specialist Subcontractor clearly outlining the scope of work of the Specialist
Subcontractor

ITB 11.3 (b)

In accordance with ITB 12 and ITB 14, the following schedules shall be submitted
with the bid.The un-priced BOQ in excel format is to be downloaded from the
https://hptenders.gov.in. The bidder shall download the excel sheets, fill it
completely and upload the same excel file in the portal after validating it along
with the signed and stamped letter of price bid. Bidders cannot upload any other
excel format apart from the one which is available in the e-procurement portal.

ITB 11.3 (d)

The Bidder shall submit with its Price Bid the following additional documents:

None

ITB 12.1

The un-priced BOQ in excel format is to be downloaded from the
https://hptenders.qov.in. The bidder shall download the excel sheets, fill it
completely and upload the same excel file in the portal after validating it along
with the signed and stamped letter of price bid. Bidders cannot upload any other
excel format apart from the one which is available in the e-procurement portal.

ITB 13.1

Alternative bids shall not be permitted.

ITB 13.2

Alternative times for completion shall not be permitted.

ITB 13.4

Alternative technical solutions shall not be permitted.
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ITB 14.5

The prices quoted by the Bidder shall not be subject to adjustment during the
performance of the Contract.

ITB 15.1

The prices shall be quoted by the bidder and shall be paid in: Indian National
Rupees (INR)

ITB 16.1

Technical Proposal shall also include a Health and Safety COVID-19 Plan (HS-
C19 Plan) as part of the Health and Safety Plan (H&S Plan), and in accordance
with relevant government regulations and guidelines on COVID-19 prevention and
control, or in the absence thereof, to international good practice guidelines such
as World Health Organization. 2020. Considerations for public health and social
measures in the workplace in the context of COVID-19. Geneva. Available
here: https://www.who.int/publications-detail/considerations-for-public-health-and-
social-measures-in-the-workplace-in-the-context-of-covid-
19https://www.who.int/publications-detail/considerations-for-public-health-and-
social-measures-in-the-workplace-in-the-context-of-covid-19. The Bidder may
also refer to the COVID-19 health and safety guidance for the construction
workforce in the IEE.

Any bid not accompanied by the H&S Plan with the HS-C19 Plan shall
be rejected by the Employer and treated as non-responsive. If a Bidder submits a
HS-C19 Plan that does not provide sufficient information in accordance to the
required submission information listed in the bidding document by the Employer,
the Employer shall issue a clarification to request for further information from the
Bidder. The Bidder must submit the requested information within 5 working
days of receiving such a request. Failure to provide a satisfactory response to the
request for further information within the prescribed period of receiving such a
request shall cause the rejection of the Bid.

ITB 18.1

The bid validity period shall be 180 (One Hundred Eighty) days from the last date
of bid submission
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ITB 19.1 The Bidder shall furnish a bid security in the amount of as given in table below in
form of Bank Guarantee (in the format given in section 4)/Fixed Deposit Receipt
pledged in favor of Project Director (HPSHIVA), Himachal Pradesh.

Separate Bid Securities should be submitted for each Lot (to facilitate the release
and return of Bid Security by the Employer for unsuccessful bids of respective
Lots)
Lot No. Lot Reference No. District Bid Security
Amount in INR
1. CWH/SF/SLN-01 Solan 17,08,000
2. CWH/SF/SMR-01 Sirmour 10,62,000
3. CWH/SF/HMR-01 Hamirpur 11,73,000
4, CWH/SF/HMR-02 Hamirpur 21,39,000
5. CWH/SF/BLS-01 Bilaspur 22,59,000
6. CWH/SF/BLS-02 Bilaspur 12,65,000
7. CWH/SF/MND-01 Mandi 61,10,000
8. CWH/SF/MND-02 Mandi 12,70,000
9. CWH/SF/KNG-01 Kangra 24,85,881
10. CWH/SF/KNG-02 Kangra 14,79,083
11. CWH/SF/UNA-01 Una 18,83,000
Total 4000 2,28,34,000
= Scan copy of the bid security and bid document cost has to be uploaded in
the e-procurement portal along with the technical bid.
= Original bid security and bid document cost has to be submitted before the
last date of bid submission in the office of The Project Director: Himachal
Pradesh Subtropical Horticulture, Irrigation and Value Addition Project.

ITB 19.2 The ineligibility period will be: Not Applicable

ITB 19.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable
and callable bid security shall be rejected by the Employer as nonresponsive. If a
Bidder submits a bid security that (i) deviates in form, amount, and/or period of
validity, or (ii) does not provide sufficient identification of the Bidder (including,
without limitation, failure to indicate the name of the Joint Venture or, where the
Joint Venture has not yet been constituted, the names of all future Joint Venture
Partners), the Employer shall request the Bidder to submit a compliant bid
security within 7 days of receiving such a request. Failure to provide a compliant
bid security within the prescribed period of receiving such a request shall cause
the rejection of the Bid.

ITB 20.1 In addition to the original Bid, the number of copies is: Not Applicable
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ITB 20.2

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of:

The contents of clause 20.2 of ITB shall be replaced as below:

The Bidders have to submit their Bids online, encrypt their Bid. The submission of
Bid has to be done by submission of Bid Seals (Hashes) of all the envelopes and
documents related to the Bid and is required to be uploaded as per time schedule
mentioned in the key dates of the Invitation for Bid after signing of the same by
the Digital signatures of appropriate authorised representative.

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of an organizational document, board resolution or its equivalent, or power
of attorney specifying the representative’s authority to sign the Bid on behalf of,
and to legally bind the Bidder. If the Bidder is an intended or an existing Joint
Venture, the power of attorney should be signed by all partners and specify the
authority of the named representative of the Joint Venture to sign on behalf of,
and legally bind the intended or existing Joint Venture. If the Joint Venture has not
yet been formed, also include evidence from all proposed Joint Venture partners
of their intent to enter into a Joint Venture in the event of a contract award in
accordance with ITB 11.2.

ITB 20.2

The Bidder shall submit an acceptable authorization within 7 (seven) days.

D. Submission and Opening of Bids

ITB 21.1

Bidders shall only submit their Bids electronically.

ITB 21.1 (b)

Electronic bidding submission procedures shall be: In accordance with
provisions provided at www.hptenders.gov.in *

ITB 22.1

For bid submission purposes only, the Employer’s address is:

The letter of Technical and Price Bid shall be addressed to the following

Attention: The Project Director, Himachal Pradesh Subtropical Horticulture,
Irrigation and Value Addition Project

Street address: Department of Horticulture, Navbahar
City: Shimla, Himachal Pradesh

ZIP code: 171 002

Country: India

The deadline for bid submission is:
Date: 215t October, 2022
Time: 1100 Hours

ITB 25.1

—

Office of: The Project Director, Himachal Pradesh Subtropical Horticulture,
Irrigation and Value Addition Project: Project Readiness Financing Project
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Street address: Department of Horticulture, Navbahar
City: Shimla, Himachal Pradesh
ZIP code: 171 002

Country: India
Date: 215t October, 2022
Time: 1100 Hours

ITB 25.1 Electronic bid opening procedure shall be as follows: The e tender will be open
using digital signature certificate of authorized officials, in accordance with
procedures stipulated at www.hptenders.gov.in

ITB 25.5 Not Applicable

ITB 25.10 Not Applicable

E. Evaluation and Comparison of Bids

ITB 32.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent entities,
or affiliates shall not be permitted.

ITB 33.1 The Employer does not intend for the contractor to execute any specific elements
of the Works through nominated subcontractors except in case of a specialist
sub-contractor (if required) as provided for in Sr. No. 2.4.2 (b) of the Section 3:
Evaluation and Qualification Criteria.

ITB 35.1 Not applicable.

ITB 36.1 Domestic preference shall not apply.

ITB 41.1 Standstill provisions shall not apply.

F. Award of Contracts

ITB 46.1

The procedures for Bidding-Related Complaints are referenced in the
Procurement Regulations for ADB Borrowers (Appendix 7). The Bidder should
submit its complaint following these procedures, in writing, to:

For the Attention: Dr. Devinder Singh Thakur, Project Director, HPSHIVA

Employer: Department of Horticulture, Government of Himachal Pradesh

E-mail: pmuhpshiva@gmail.com

Phone: 0177-2841120

Fax: +91 177-2842389
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1. Evaluation

1.1

1.2

1.3

14

1.5

1.6

1.7

1.71

In addition to the criteria listed in ITB 37.2 (a)—(f), other relevant factors are as follows:
Adequacy of Technical Proposal

Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’'s
technical capacity to successfully implement the contract considering its proposed site
organization, method statement, mobilization, and construction schedule (to be described by
the Bidder in sufficient detail to demonstrate the adequacy of its work methods, scheduling,
and material sourcing) including the extent to which they are presented in a consistent
manner and comply with requirements stipulated in Section 6 (Employer's Requirements)
without material deviation, reservation, or omission.

Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: Not
Applicable

Technical Alternatives

Technical alternatives, if permitted under ITB 13.4, will be evaluated as follows: Not
Applicable

Specialist Subcontractors

Only the specific experience of Specialist Subcontractors for key activities specified in
criterion 2.4.2 Construction Experience in Key Activities will be considered. The experience of
Specialist Subcontractors in contracts of similar size and nature, and their financial resources
shall not be added to those of the Bidder for purposes of qualification of the Bidder.

Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 37.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows:

“Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be
evaluated, including omissions in Daywork where competitively priced but excluding omission of
prices in the Bill of Quantities. The Employer will make its own assessment of the cost of any
nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison of bids.”

Domestic Preference

If domestic preference shall apply under ITB 36.1, the procedure will be as follows as: Not
Applicable

Other Criteria

NOT APPLICABLE

Environmental, Health and Safety Management Plan (EHSMP)

Any bid not accompanied by the EHSMP may be rejected by the Employer as
nonresponsive. If a Bidder submits a EHSMP that is not commensurate with the risks and
impacts of the proposed works and activities in the bidding document, the Employer shall
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1.7.2

1.7.3

1.7.4

1.8

issue a request for clarification to request for further information from the Bidder. The
Bidder must submit the requested information within 7 days of receiving such a request.
Failure to provide a satisfactory response to the request for further information within the
prescribed period of receiving such a request may cause the rejection of the Bid.

The Employer will take into account the quality of the Health and Safety COVID -19 Plan
(HS-C19 Plan) included in the Health and Safety Plan (H&S Plan) attached to the
Technical Proposal in its evaluation of the Adequacy of the Technical Proposal.

The bidder should demonstrate in the HS-C19 Plan the health and safety measures they
will put in place on site in relation to COVID-19 prevention and controls, including but not
limited to, personal protective equipment (PPE) requirements, site set up, training,
induction and mobilization of new personnel, equipment and plants cleaning and other
hazard management measures while undertaking site work activities, site visitors health
and safety protocols, as well as the approach to the monitoring and reporting of the HS-
C19 Plan. The HS-C19 Plan should be fit for purpose for the particular construction works
of this contract and be aligned with any relevant government regulations and guidelines
on COVID-19 prevention and controls, as well as workplace safety requirements, or in
the absence thereof, to international good practice guidelines, such as World Health
Organization. 2020. Considerations for public health and social measures in the
workplace in the context of COVID-19. Geneva. Available
here: https://www.who.int/publications-detail/considerations-for-public-health-and-social-
measures-in-the-workplace-in-the-context-of-covid-19. Also refer to ADB SDCC'’s
advisory in relation to COVID-19 health and safety and international good
practices: https://www.adb.org/publications/safety-well-being-workers-communities-covid-
19. The Bidder may also refer to the COVID-19 health and safety guidance for the
construction workforce in the IEE.

Sustainable Procurement

Not applicable

Life Cycle costs (for Financial Evaluation)

Life cycle costing: shall not apply.

Joint Venture Participation

Joint Venture Representative must be from the Lead Partner. Lead Partner of the Joint Venture
must have majority share participation in the JV. Any change in constitution or percentage
participation of any JV member shall not be permitted at any stage after the bid submission.

Multiple Contracts

Pursuant to ITB 37.4, the Employer shall evaluate and compare Bids on the basis of a contract,
or a combination of contracts, or as a total of contracts in order to arrive at the least-cost
combination for the Employer by taking into account discounts offered by Bidders in case of
award of multiple contracts.

If a Bidder as defined in ITB 4.1 submits several successful (lowest evaluated substantially
responsive) bids, the evaluation will also include an assessment of the Bidder’s capacity to meet
the following aggregated requirements as presented in the bid:
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Average annual construction turnover,
Financial resources,

Equipment to be allocated, and
Personnel to be fielded.
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2. Qualification
2.1 Eligibility

Criteria

Compliance Requirements

Joint Venture

Documents

Submission

Requirement Single Entity | All Partners Each One Requirements
Combined Partner Partner
2.1.1 Nationality
Nationality in accordance with Must meet Must meet Must meet Not Forms
ITB 4.2 requirement || requirement | requirement applicable ELI—1:ELI -2
with attachments
2.1.2 Conflict of Interest
No conflicts of interest in Must meet Must meet Must meet Not Letter of Technical
accordance with ITB 4.3 requirement || requirement | requirement applicable Bid
2.1.3 ADB Eligibility
Not having been declared Must meet Must meet Must meet Not Letter of Technical
ineligible by ADB, as described requirement || requirement | requirement applicable Bid
inITB 4.4.
2.1.4 Government-Owned Enterprise
Bidder required to meet Must meet Must meet Must meet Not Forms
conditions of ITB 4.5 requirement || requirement | requirement applicable ELI - 1, ELI - 2 with
e attachments
2.1.5 United Nations Eligibility
Not having been excluded by an Must meet Must meet Must meet Not Letter of Technical
requirement || requirement | requirement applicable Bid

act of compliance with a United
Nations Security Council
resolution in accordance with
ITB 4.8.
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2.2 Historical Contract NonPerformance

2.2.1 History of Non Performing Contracts
Criteria Compliance Requirements Documents
. Joint Venture .
Requirement Single Al Part Each o Submission
H artners ac ne H
Entity Combined Partner Partner Requirements
Non-performance of a contract2 Must meet Must meet Must meet Not Form CON-1
requirement | requirement | requirement® | Applicable

did not occur as a result of
contractor default since 1
January 2017

8 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by
the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b)
contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts
where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all
information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been

exhausted.

b This requirement also applies to contracts executed by the Bidder as Joint Venture partner.

2.2.2 Suspension Based on Execution of Bid-Securing Declaration

Criteria Compliance Requirements Documents
. Joint Venture _—
Requirement Single Al Part Eoch o Submission
i artners ac ne P
Entity Combined Partner Partner Requirements
Not under suspension based on Must meet Must meet Must meet Not Letter of Technical
requirement | requirement | requirement applicable Bid

execution of a Bid-Securing
Declaration pursuant to ITB 4.6.
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2.2.3 Pending Litigation and Arbitration

Criteria Compliance Requirements Documents
. Joint Venture .
Requirement Single Al Par Eoch 5 Submission
H artners ac ne H
Entlty Combined Partner Partner ReqUIrementS
All pending litigation and
arbitration, if any, shall be treated
as resolved against the bidder and
so shall in total not represent moreMust meet|Not Must meet |Not
. , . . , . Form-CON-1
than 50 percent of the Bidder’s netrequirement|Applicable |requirement|Applicable
worth calculated as the difference
between the total assets and total
liabilities
2.2.4 Declaration: Environmental, Health and Safety Past Performance
Criteria Compliance Requirements Documents
. Joint Venture ..
Requirement Single Al Part Ech o Submission
H artners ac ne H
Entlty Combined Partner Partner Reqmrements
Declare any contracts that have Must make Not Each partner Not Form CON-2
been suspended or terminated the . applicable must make applicable
R declaration. the
and/or performance security If the bidder declaration.
called by an employer for proposes If the bidder
reasons related to the non- Spseci;ﬂist grOPQSIE}St
H ub- pecialls
compllance of any contractor/s Sub-
environmental, health and safety | 1, meet EQC contractor/s
contractual obligations in the 2.4.2, those to meet EQC
past five years. Specialist 2.4.2, those
Sub- Specialist
contractor/s Sub-
must also contractor/s
make the must also
declaration make the
declaration
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2.3 Financial Situation

2.3.1 Historical Financial Performance
Criteria Compliance Requirements Documents
Joint Venture L
Requirement Single Entity |[ All Partners Each One RSubr_nlssmn
equirements
Combined Partner Partner
Submission of audited financial Must meet Not Must meet Not Form FIN-1  with
statements or, if not required by requirement applicable requirement applicable attachments
the law of the Bidder’s country,
other financial statements
acceptable to the Employer, for
the last 5 FY years (FY 2016-17,
FY 2017-18, FY 2018-19, 2019-
20 & 2020-2021) to demonstrate
the current soundness of the
Bidder’s financial position. As a
minimum, the Bidder's net
worth for the last year should
be positive, calculated as the
difference between total assets
and total liabilities
2.3.2 Average Annual Construction Turnover
Criteria Compliance Requirements Documents
Joint Venture L.
Requirement Single Entity |[ All Partners Each One RSubr.nlssmn
equirements
Combined Partner Partner
Minimum average annual Mugt meet Mugt meet Must meet Must meet Form FIN - 2
construction turnover of as given | reauirement | requirement 25% 40%
in table below, calculated as (Refer (Refer of the of the
oo . Column A1) | Column A4) ; i
total certified payments received requirement | requirement
for contracts in progress or (Refer (Refer
completed, in any 3 consecutive Column A3) | Column A2)
FY within the last 5 years (FY
2016-17, 2017-18, 2018-19,
2019-20 & 2020-2021).

S. Lot No. District Average Annual Construction Turnover (AACT) in INR in any 3 consecutive years
No. within the last 5 years (FY 2016-17, 2017-18, 2018-19, 2019-20 & 2020-2021).
Single Entity Bid One P?rtner inJV _Each P.artner C()Ar:t::::?;jv
(A1) Bid (A2) in JV Bid (A3) Bid (Ad)
1. CWH/SF/SLN-01 Solan 8,53,76,000 3,41,50,400 2,13,44,000 8,53,76,000
2. CWH/SF/SMR-01 Sirmour 5,30,96,000 2,12,38,400 1,32,74,000 5,30,96,000
3. CWH/SF/HMR-01 Hamirpur 5,86,13,000 2,34,45,200 1,46,53,250 5,86,13,000
4. CWH/SF/HMR-02 Hamirpur 10,69,12,000 4,27,64,800 2,67,28,000 10,69,12,000
5. CWH/SF/BLS-01 Bilaspur 11,29,43,000 4,51,77,600 2,82,36,000 11,29,43,000
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6. CWH/SF/BLS-02 Bilaspur 6,32,29,000 2,52,91,600 1,58,07,250 6,32,29,000
7. CWH/SF/MND-01 Mandi 30,54,56,000 12,21,82,400 7,63,64,000 30,54,56,000
8. CWH/SF/MND-02 Mandi 6,34,88,000 2,53,95,600 1,58,72,250 6,34,88,000
9. CWH/SF/KNG-01 Kangra 12,42,95,000 4,97,17,600 3,10,73,500 12,42,95,000
10. CWH/SF/KNG-02 Kangra 7,39,55,000 2,95,81,600 1,84,88,500 7,39,55,000
11. | CWH/SF/UNA-01 Una 9,41,07,000 3,76,42,800 2,35,26,750 9,41,07,000
1,14,14,70,000 45,65,88,000 28,53,67,500 1,14,14,70,000

2.3.3 Financial Resources

If the bid evaluation process and the decision for the award of the Contract takes more than 1 year from
the date of bid submission, Bidders may be asked to resubmit their current contract commitments and
latest information on financial resources supported by latest audited accounts or audited financial
statements, or if not required by the law of the Bidder’s country, other financial statements acceptable to
the Employer, and the Bidders’ financial capacity, will be reassessed on this basis.

Criteria

Requirement

Compliance Requirements

Single
Entity

Joint Venture

Documents

Submission

All Partners
Combined

Each
Partner

One

Partner Requirements

For Single Entities:

The Bidder must demonstrate that its
financial resources defined in FIN - 3,
less its financial obligations for its
current contract commitments defined
in FIN - 4, meet or exceed the total
requirement for the Subject Contract
of as given in table below. (Refer
Column A1)

Must meet
requirement

Not
applicable

Not
applicable

Not
applicable

Form FIN — 3 and
Form FIN — 4

For Joint Ventures:

(1) One partner must demonstrate
that its financial resources
defined in FIN - 3, less its
financial obligations for its own
current contract commitments
defined in FIN - 4, meet or
exceed its required share of 40%
from the total requirement for the
Subject Contract. (Refer Column
A2)

AND

Not
applicable

Not
applicable

Not
applicable

Form FIN — 3 and
Form FIN — 4

Must meet
requirement

(2) Each partner must demonstrate
that its financial resources
defined in FIN - 3, less its
financial obligations for its own
current contract commitments
defined in FIN - 4, meet or
exceed its required share of 25%
from the total requirement for the
Subject Contract. (Refer Column
A3)

AND

Not
applicable

Not
applicable

Must meet
requirement

Not
applicable

Form FIN — 3 and
Form FIN — 4
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(3) The joint venture must
demonstrate that the combined
financial resources of all partners
defined in FIN - 3, less all the
partners’ total financial obligations
for the current contract
commitments defined in FIN - 4,
meet or exceed the total
requirement for the Subject
Contract of as given in table
below (Refer Column A4)

Not
applicable

Must meet
requirement

Not
applicable

Not
applicable

Form FIN - 3 and
Form FIN — 4

Note: For values of the respective lots. Please refer to the table given below.

For Single Entity | For Joint Venture Financial Resources Amount
C . Financial in INR
hc’t Lot Reference No. Pllzer Resources
o Amount in INR One Partner Each Partner o Pal_'tners
Combined

(A1) (A2) (A3) (Ad)
1. | CWH/SF/SLN-01 Solan 1,42,30,000 56,92,000 35,57,500 1,42,30,000
2. | CWH/SF/SMR-01 Sirmour 88,50,000 35,40,000 22,12,500 88,50,000
3. | CWH/SF/HMR-01 Hamirpur 97,69,000 39,07,600 24,42,250 97,69,000
4. | CWH/SF/HMR-02 Hamirpur 1,78,19,000 71,27,600 44,54,750 1,78,19,000
5. | CWH/SF/BLS-01 Bilaspur 1,88,24,000 75,29,600 47,06,000 1,88,24,000
6. | CWH/SF/BLS-02 Bilaspur 1,05,39,000 42,15,600 26,34,750 1,05,39,000
7. | CWH/SF/MND-01 Mandi 5,09,10,000 2,03,64,000 1,27,27,500 5,09,10,000
8. | CWH/SF/MND-02 Mandi 1,05,82,000 42,32,800 26,45,500 1,05,82,000
9. | CWH/SF/KNG-01 Kangra 2,07,16,000 82,86,400 51,79,000 2,07,16,000
10. | CWH/SF/KNG-02 Kangra 1,23,26,000 49,30,400 30,81,500 1,23,26,000
11. | CWH/SF/UNA-01 Una 1,56,85,000 62,74,000 39,21,250 1,56,85,000
Total 19,02,50,000 7,61,00,000 4,75,62,500 19,02,50,000
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2.4 Construction Experience

2.4.1 Contracts of Similar Size and Nature

Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entity Submission
All Partners Each One Requirements
Combined Partner Partner
Participation as a contractor, Must meet Not Not Must Meet Form EXP - 19
Joint Venture partner, or requirement Applicable applicable ¢ | Requirement
Subcontractor, in at least a (Refer (Refer
Column A1) Column A2)

minimum number of similar
contracts specified below that
have been satisfactorily and
substantially completed as a
prime contractor, joint venture
member, management
contractor or sub-contractor
within the last Seven [7]
years and that is similar to the
proposed works.

The contractor will have to
comply with the following
construction experiences:

Details of Experience
criteria given in table below

The similarity of the Bidder’s
participation shall be based
on:

Experience of General Civil
Works Contracts with some
elements of Fencing /
Electrical Fencing / Wire
Mesh/Chain  Link/  Metallic
Fencing and/or similar fence
barriers) included in the
overall works contracts

executed by the Bidder

1 Any Contract which is 80% (Physically) complete will be considered Substantially Complete and in that case the value of the
completed part of the contract (80%), shall be equal or exceed the minimum value defined in the criteria.

Lot Lot Reference No. | District For Single Entity For Joint Venture
No. Construction Experience Construction Experience
Amount in INR Amount in INR (Any partner)
One Contract of INR One Contract of INR
(A1) (A2)
1. | CWH/SF/SLN-01 Solan 4,26,88,000 4,26,88,000
2. | CWH/SF/SMR-01 Sirmour 2,65,48,000 2,65,48,000
3. | CWH/SF/HMR-01 Hamirpur 2,93,07,000 2,93,07,000
4. | CWH/SF/HMR-02 Hamirpur 5,34,56,000 5,34,56,000
5. | CWH/SF/BLS-01 Bilaspur 5,64,72,000 5,64,72,000
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Lot Lot Reference No. | District For Single Entity For Joint Venture
No. Construction Experience Construction Experience
Amount in INR Amount in INR (Any partner)
One Contract of INR One Contract of INR
(A1) (A2)
6. | CWH/SF/BLS-02 Bilaspur 3,16,15,000 3,16,15,000
7. | CWH/SF/MND-01 Mandi 15,27,28,000 15,27,28,000
8. | CWH/SF/MND-02 Mandi 3,17,45,000 3,17,45,000
9. | CWH/SF/KNG-01 Kangra 6,21,47,000 6,21,47,000
10.| CWH/SF/KNG-02 Kangra 3,69,77,000 3,69,77,000
11.| CWH/SF/UNA-01 Una 4,70,54,000 4,70,54,000
Total 57,07,37,000 57,07,37,000

d) In addition to the submission requirement Form EXP - 1, the Bidder shall provide the following supporting documents:

1. Signed Contract Agreement, and
2. Taking-Over Certificate/ Certificate of Completion of the Works (or equivalent) or Performance Certificate,

in sufficient detail to verify the contract name, value and completion time (or substantial completion). If the documents are
other than in English, an accurate certified translation of these documents in English shall be provided.]

2.4.2 Construction Experience in Key Activities (Not Applicable)

2.4.2 (a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, the Bidder or at least
one of the partners must meet the requirement in the key activity. For contracts under which the Bidder
participated as a Joint Venture partner, only the Bidder’s designated scope of works under the contracts
shall be considered to meet this requirement.

Table A
Criteria Compliance Requirements Documents
Submission
Requirement Single Entity Joint Venture Requirements
For the above or other contracts Must meet requirement Must meet requirement Form EXP — 22

executed during the period
stipulated in 2.4.1, a minimum
construction experience in the
following key activities:

@ Submission requirements: Form EXP - 2 shall be supported by documents such as Signed Contract Agreement, Taking-Over
Certificate or Contract Completion Certificate indicating the contract name, value. completion date (or percentage of substantial
completion), activities performed by Joint Venture partners, and other relevant details sufficient to demonstrate compliance
with the requirements.

2.4.2. (b) The Employer accepts any of the following activities to be subcontracted. They may be complied
with by the Bidder or by its proposed Specialist Subcontractor.

Supply and Installation of Solar Modules (including PV Panels/Batteries/Charge
Controllers/Energizers and related solar module accessories) required for Similar Works Contracts

Bidding Document for: Solar Fencing -DOH (HPSHIVA)  Procurement of Works-Small Contract Single-Stage: Two Envelope
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If this key activity is to be undertaken by a Specialist Subcontractor, the Employer shall require
evidence of the subcontracting agreement from the Bidder which is to be enclosed with the Bid

submitted.
Table B
Criteria Compliance Requirements Documents
Single Entity or Its Joint Venture or
Specialist Its Specialist Submission
Requirement Subcontractors Subcontractors Requirements

For the above or other Must meet requirement Must meet requirement Form EXP — 22
contracts executed during the
period stipulated in 2.4.1, a
minimum construction
experience is required in the
following key activities:
1. Multiple contracts of Must meet requirement Must meet requirement Form EXP — 22

supply and installation of (Refer Column A1) (Refer Column A2)
Solar Modules for Solar
Powered Fencing
Systems and/or equivalent
Works Contracts installed
/ commissioned contractor
within the last Seven [7]
years with cumulative
contract values as below:
Lot Lot Reference No. | District For Single Entity Bid Sub- | For Joint Venture Bid Sub-
No. Contractor Key Contractor Key
Construction Experience Construction Experience
Amount in INR Amount in INR (Any
partner)
Cumulative Contract Value | Cumulative Contract Value
of INR of INR
(A1) (A2)
1. | CWH/SF/SLN-01 Solan 2,13,44,000 2,13,44,000
2. | CWH/SF/SMR-01 Sirmour 1,32,74,000 1,32,74,000
3. | CWH/SF/HMR-01 Hamirpur 1,46,54,000 1,46,54,000
4. | CWH/SF/HMR-02 Hamirpur 2,67,28,000 2,67,28,000
5. | CWH/SF/BLS-01 Bilaspur 2,82,36,000 2,82,36,000
6. | CWH/SF/BLS-02 Bilaspur 1,58,08,250 1,58,08,250
7. | CWH/SF/MND-01 Mandi 7,63,64,000 7,63,64,000
8. | CWH/SF/MND-02 Mandi 1,58,73,000 1,58,73,000
9. | CWH/SF/KNG-01 Kangra 3,10,74,000 3,10,74,000
10.| CWH/SF/KNG-02 Kangra 1,84,89,000 1,84,89,000
11.| CWH/SF/UNA-01 Una 2,35,27,000 2,35,27,000
Total 28,53,71,000 28,53,71,000

@ Submission requirements: Form EXP - 2 shall be supported by documents such as Signed Contract Agreement, Taking-Over
Certificate or Contract Completion Certificate indicating the contract name, value. completion date (or percentage of
substantial completion), activities performed by Joint Venture partners, and other relevant details sufficient to
demonstrate compliance with the requirements.
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2.4.3 Specific Experience in Managing Environmental, Health and Safety Aspects

) Single Entity or Its Joint Venture or Its | Submission
Requirement Specialist Specialist Requirements
Subcontractors Subcontractors
For the contracts in 2.4.1 and 2.4.2 Must meet requirements One member must meet Form EXP -3
above and/or any other contracts requirements
[substantially completed and under
implementation] as prime contractor,
Joint Venture partner, or
Subcontractor between 1st January
2017 and Bid submission deadline,
experience in managing EHS risks
and impacts in the following aspects:
2.5 Organizational Environmental, Health and Safety System
2.5.1 Environmental, Health and Safety Certification (NOT APPLICABLE)
Criteria Compliance Requirements Documents
) Single Entity orIts | Joint Venture or Its | Submission
Requirement Specialist Specialist Requirements
Subcontractors Subcontractors
Availability of a valid ISO certification Must meet requirements One member must meet Form EXP — 4
or internationally recognized requirements
equivalent (equivalency to be
demonstrated by the Bidder), and
applicable to the worksite:
1o
2.
3,
Note: Bidder to indicate and submit the relevant certifications
2.5.2 Environmental, Health and Safety Documentation
Criteria Compliance Requirements Documents

Requirement

Single Entity or Its
Specialist
Subcontractors

Joint Venture or Its
Specialist
Subcontractors

Submission
Requirements

procedures for EHS management:
For example:

1. Existence of an Ethics Charter.
2. Existence of a

commitments for

partners.
3. Existence of official

of the following:

Availability of in-house policies and

system for
monitoring compliance with EHS
the Bidder’s
Subcontractors and all its

company
procedures for the management

Must meet requirements

One member must meet
requirements

Form EXP - 5
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253

Environmental, Health and Safety Dedicated Personnel

Requirement

Single Entity or Its
Specialist
Subcontractors

Joint Venture or Its
Specialist
Subcontractors

Submission
Requirements

issues:

Availability of personnel (nominated
for this contract) dedicated to EHS

Must meet requirements

One member must meet
requirements

Form EXP - 6

Note: Bidder to provide name and CV of EHS personnel nominated for this contract
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Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder's complete name

and address.
Date: ..o,
OCB NO.: oo
Invitation for Bid NO.: .....oovvviiiiiiiiee e,
To:

The Project Director,

Horticulture Development Officer
Department of Horticulture, Navbahar
City: Shimla, Himachal Pradesh

ZIP code: 171 002

Country: India

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

()

(9)

We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and
Integrity Principles and Guidelines (2015), both as amended from time to time.

We offer to execute in conformity with the Bidding Documents the following Works: Works for
Animal Proof Solar Fencing-1

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 180 (One
Hundred Eighty) days starts from the date fixed for the bid submission deadline in accordance
with ITB 22.1, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

We, our directors, key officers, key personnel, including any Subcontractors, consultants,
subconsultants, manufacturers, service providers or Suppliers for any part of the contract, do
not have any conflict of interest in accordance with ITB 4.3.

If there is any conflict of interest, please state details:
(i) Parties involved in the conflict of interest:
(ii) Details about the conflict of interest:

We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in more
than one Bid in this bidding process in accordance with ITB 4.3(e), other than alternative offers
submitted in accordance with ITB 13.
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(h)

)

(k)

Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key
officers, key personnel, associates, parent company, affiliates or subsidiaries, including any
Subcontractors, consultants, sub-consultants, manufacturers, service providers or Suppliers for
any part of the contract, are not subject to, or not controlled by any entity or individual that is
subject to, a temporary suspension or a debarment imposed by the Asian Development Bank
or a debarment imposed by the Asian Development Bank in accordance with the Agreement for
Mutual Enforcement of Debarment Decisions between the Asian Development Bank and other
development banks.!

Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key
officers, key personnel, associates, parent company, affiliates or subsidiaries, including any
Subcontractors, consultants, sub-consultants, manufacturers, service providers or Suppliers for
any part of the contract, are not under ongoing investigation and/or sanctions proceedings by
the Asian Development Bank or any multilateral development bank.

If under ongoing investigation and/or sanction proceedings by the Asian Development Bank or
any multilateral development bank, please state details:

(i) Name of the multilateral development bank:

(i) Reason for the ongoing investigation / allegations:

Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key
officers, key personnel, associates, parent company, affiliates or subsidiaries, including any
Subcontractors, consultants, sub-consultants, manufacturers, service providers or Suppliers for
any part of the Contract, are not temporarily suspended, debarred, declared ineligible, or
subject to any national and/or international sanctions by any country, any international
organization, any multilateral development bank and other donor agency.

If so temporarily suspended, debarred, declared ineligible, or subject to any national and/or

international sanctions by any country, any international organization, any multilateral

development bank and other donor agency, please state details (as applicable to each Joint

Venture partner, their respective direct or indirect shareholders, directors, key officers, key

personnel, associate, parent company, affiliate, subsidiaries, Subcontractors, consultants, sub-

consultants, manufacturers, service providers and/or Suppliers):

(i) Name of Institution:

(i) Period of the temporary suspension, debarment, ineligibility, or national or international
sanction [start and end date]:

(iii) Reason for the temporary suspension, debarment, ineligibility, or national or international
sanction:

Our firm, Joint Venture partners, associates, parent company affiliates or subsidiaries, including
any Subcontractors, consultants, sub-consultants, manufacturers, service providers, Suppliers,
key officers, directors and key personnel have never been charged or convicted with any
criminal offense (including felonies but excluding misdemeanors) or infractions and/or violations
of ordinance; nor charged or found liable in any civil or administrative proceedings in the last 10
years; or undergoing investigation for such, or subject to any criminal, civil or administrative
orders, monitorship or enforcement actions.

If so charged, convicted/found liable, under ongoing investigation, or subject to orders,
monitorship or enforcement actions, please state details:

These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-

American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such international
financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to check
www.adb.org/integrity for updates.
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(1

(m)

(n)

(0)

(p)

(@)

(r)

(i) Nature of the offense, violation, proceedings, investigation, and/or monitorship or
enforcement actions:

(i) Court, area of jurisdiction and/or the enforcement agency:

(iii) Resolution [i.e. dismissed; settled: or convicted/duration of penalty]:

(iv) Other relevant details [please specify]:

Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key
officers, key personnel, associates, affiliates or subsidiaries, including any Subcontractors,
consultants, subconsultants, manufacturers, service providers or Suppliers, can make and
receive electronic fund transfer payments through the international banking system or
otherwise discharge the Employer’s obligation upon initiation of wire transfer.

If unable to make or receive funds through the international banking system or otherwise
discharge the Employer’s obligation upon initiation of wire transfer, please state the details:

(i) Nature of the restriction:

(ii) Jurisdiction of the restriction:

(iii) Other relevant details:

Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, including
any Subcontractors, consultants, sub-consultants, manufacturers, service providers or Suppliers,
key officers, directors and key personnel are not from a country which is prohibited to export goods
or services to, or receive any payments from the Employer’s country and/or are not prohibited to
receive payments for particular goods or services by the Employer's country by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations.

We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract.?

Name of Recipient Address Reason Amount

We understand that it is our obligation to notify the Employer of any changes in connection with
the matters described in paragraphs (f), (h), (i), (j), (k), (), (m) and (n) of this Letter of Technical
Bid.

[We are not a government-owned enterprise] / [We are a government-owned enterprise but
meet the requirements of ITB 4.5]3

We have not been suspended nor declared ineligible by the Employer based on execution of a
Bid-Securing Declaration in accordance with ITB 4.6.

At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture
partners, directors, key officers, key personnel, associates, parent company, affiliates or
subsidiaries, including any Subcontractors, consultants, sub-consultants, manufacturers,
service providers or Suppliers for any part of the contract to permit ADB or its representative to
inspect our site, assets, accounts and records and other documents relating to the bid
submission and to have them audited by auditors appointed by ADB. We understand that
failure of this obligation may constitute obstructive practice that may result in debarment and/or
contract termination.

2
3

If none has been paid or is to be paid, indicate “None”.
Use one of the two options as appropriate.
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(s) Regardless of whether the contract will be awarded to us, we shall preserve all accounts,
records and other documents related to bid submission for at least 3 years from the date of
submission of the bid or the period prescribed in applicable law, whichever is longer.

(t) If we are awarded the contract, we shall preserve all accounts, records and other documents
related to the procurement and execution of the contract for at least 5 years after completing
the works contemplated in the relevant contracts or the period prescribed in applicable law,
whichever is longer.

(u) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Employer's Requirements) and our technical
proposal, or as otherwise agreed with the Employer.

(v) We certify on behalf of the Bidder, that the information provided in the bid has been fully
reviewed, given in good faith, and to the best of our knowledge is true and complete. We
understand that it is our obligation to inform the Employer of any changes to the information as
and when it becomes known to us. We understand that any misrepresentation that knowingly or
recklessly misleads, or attempts to mislead may lead to the automatic rejection of the Bid or
cancellation of the contract, if awarded, and may result in remedial actions, in accordance with
ADB’s Anticorruption Policy (1998, as amended to date) and Integrity Principles and Guidelines
(2015, as amended from time to time).
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Letter of Price Bid

Letter of Price Bid to be uploaded in e-portal only and not to be included in
Technical Bid

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder's complete name and

address.
Date: ..o
(@107 = 31 1 o J
Invitation for Bid NO.: ...coovveeiiie e,
To:

The Project Director,

Horticulture Development Officer
Department of Horticulture, Navbahar
City: Shimla, Himachal Pradesh

ZIP code: 171 002

Country: India

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and
Integrity Principles and Guidelines (2015), both as amended from time to time.
(c) We offer to execute in conformity with the Bidding Documents the following Works: Works for

Animal Proof Solar Fencing-1

(d) The total price of our Bid, excluding any discounts offered in item (d) below is (Bidder to fill in
the details for the Lot/Lots for which bid is submitted):

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount
in figures]

The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule
for lump sum contracts should be entered by the bidder inside this box. Absence of the total bid price in the
Letter of Price Bid may result in the rejection of the bid.

Lot No. Lot Reference No. District Total Bid Price (INR)
1. CWH/SF/SLN-01 Solan
2. CWH/SF/SMR-01 Sirmour
3. CWH/SF/HMR-01 Hamirpur
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4. CWH/SF/HMR-02 Hamirpur
5. CWHY/SF/BLS-01 Bilaspur
6. CWH/SF/BLS-02 Bilaspur
7. CWH/SF/MND-01 Mandi
8. CWH/SF/MND-02 Mandi
9. CWH/SF/KNG-01 Kangra
10. CWH/SF/KNG-02 Kangra
11. CWH/SF/UNA-01 Una

The discounts offered and the methodology for their application are as follows: [insert discounts
and methodology for their application if any]

Our Bid shall be valid for a period of 180 (One Hundred Eighty) days starts from the date fixed
for the bid submission deadline in accordance with ITB 22.1, and it shall remain binding upon
us and may be accepted at any time before the expiration of that period.

If our Bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Documents.

We understand that this bid, together with your written acceptance thereof included in your
notification of award through the issuance of Letter of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed.

We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive.

At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture
partners, directors, key officers, key personnel, associates, parent company, affiliates or
subsidiaries, including any Subcontractors, consultants, sub-consultants, manufacturers,
service providers or Suppliers for any part of the contract to permit ADB or its representative to
inspect our site, assets, accounts and records and other documents relating to the bid
submission and to have them audited by auditors appointed by ADB. We understand that
failure of this obligation may constitute obstructive practice that may result in debarment and/or
contract termination.

Regardless of whether the contract will be awarded to us, we shall preserve all accounts,
records and other documents related to bid submission for at least 3 years from the date of
submission of the bid or the period prescribed in applicable law, whichever is longer.

If we are awarded the contract, we shall preserve all accounts, records and other documents
related to the procurement and execution of the contract for at least 5 years after completing
the works contemplated in the relevant contracts or the period prescribed in applicable law,
whichever is longer.

We confirm and stand by our commitments and other declarations made in connection with the
submission of our Letter of Technical Bid.

We certify on behalf of the Bidder, that the information provided in the bid has been fully
reviewed, given in good faith, and to the best of our knowledge is true and complete. We
understand that it is our obligation to inform the Employer of any changes to the information as
and when it becomes known to us. We understand that any misrepresentation that knowingly or
recklessly misleads, or attempts to mislead may lead to the automatic rejection of the Bid or
cancellation of the contract, if awarded; and may result in remedial actions, in accordance with
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ADB'’s Anticorruption Policy (1998, as amended to date) and Integrity Principles and Guidelines
(2015, as amended from time to time).
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Bid Security

Bank Guarantee

[Bank's name, and address of issuing branch or office]*

Beneficiary: .............................. [Name and address of the Employer] ............ccceieiuiiiiniiiiianinn.n.
DALE: ...ttt oAt
Bid SECUIILY NO.: ..o s s e

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to you
its bid dated [please specify] (hereinafter called "the Bid") for the execution of [name of contract] under
Invitation for Bids No. [please specify] (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we [name of bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of
Technical Bid and Letter of Price Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter
“the ITB”); or

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
Performance Security, in accordance with the ITB, or (iii) fails or refuses to furnish the domestic
preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our
receipt of a copy your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days
after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC
Publication No. 758.5

[Authorized signature(s) and bank’s seal (where appropriate)]

4
5

All italicized text is for use in preparing this form and shall be deleted from the final document.
Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate.
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Bid-Securing Declaration (Not Applicable)

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a bid for an alternative]

To: [insert complete name of the Employer]

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.
We accept that we will automatically be suspended from being eligible for bidding in any contract with the
Borrower for the period of time of [insert the number of months or years indicated in ITB 19.2 of the BDS] starting on
the date that we receive a notification from the Employer, if we are in breach of our obligation(s) under the
bid conditions, because we

(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Technical Bid and
Letter of Price Bid; or

(b)  do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the
ITB”); or

(c) having been notified of the acceptance of our Bid by the Employer during the period of bid validity, (i)
fail or refuse to execute the Contract, if required, (ii) fail or refuse to furnish the Performance
Security, in accordance with the ITB, or (iii) fail or refuse to furnish the Domestic Preference Security,
if required.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the

earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28 days after

the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]

Name: [insert complete name of person signing the Bid-Securing Declaration]

Duly authorized to sign the bid for and on behalf of [insert complete name of the bidder]

Dated on day of ,

Corporate Seal [where appropriate]
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AFFILIATE COMPANY GUARANTEE (Not Applicable)

Name of Contract/Contract No.:
Name and address of Employer:
[together with successors and assigns].

We have been informed that [(name of Contractor] (hereinafter called the “Contractor”) is submitting an offer for the
above-referenced Contract in response to your invitation, and that the conditions of your invitation require its offer
to be supported by an affiliate company guarantee.

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company]
irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration of the
Contract, we will make available to the Contractor our financial, technical capacity, expertise and resources
required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully committed, along with
the Contractor, to ensuring a satisfactory performance of the Contract.

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will indemnify the
Employer against and from all damages, losses and expenses (including legal fees and expenses) which arise
from any such failure for which the Contractor is liable to the Employer under the Contract.

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the
Contract does not come into full force and effect within a year of the date of this guarantee, or if you demonstrate
that you do not intend to enter into the Contract with the Contractor, this guarantee shall be void and ineffective.
This guarantee shall continue in full force and effect until all the Contractor’'s obligations and liabilities under the
Contract have been discharged, when this guarantee shall expire and shall be returned to us, and our liability
hereunder shall be discharged absolutely.

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and the
Contractor from time to time. We hereby authorize them to agree on any such amendment or variation, the due
performance of which and compliance with which by the Contractor are likewise guaranteed hereunder. Our
obligations and liabilities under this guarantee shall not be discharged by any allowance of time or other
indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of the works to be
executed under the Contract, or by any amendments to the Contract or to the constitution of the Contractor or the
Employer, or by any other matters, whether with or without our knowledge or consent.

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided in
the Contract]. We confirm that the benefit of this guarantee may be assigned subject only to the provisions for
assignment of the Contract.

Signed by ..o Signed by: ..o
[signature] [signature]
[name] [name]
[position in parent/subsidiary company] [position in parent/subsidiary company]

If permitted in accordance with ITB 32.2 of the BDS, the Bidder shall provide the Affiliate Company Guarantee Form filled out
and signed by each subsidiary, parent entity, or affiliate that the Bidder submits for consideration of the Employer in
determining its qualifications.
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Technical Proposal

Personnel

Form PER - 1: Proposed Personnel (For Each LOT for which the bid is submitted)
Bidder should provide the details of the proposed personnel and their experience record in the relevant

Information Forms below for each candidate:

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

etc. Title of position
Name

All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER - 2: Resume of Proposed Personnel (For Each LOT for which the bid is submitted)

The Bidder shall provide all the information requested below. Use one form for each position.

Position

Personnel Full Legal Name Date of birth

information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Professional qualifications

Present Name of employer

employment

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and

managerial experience relevant to the project.

From

To

Company / Project / Position / Relevant
Technical and Management Experience
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Equipment (For Each LOT for which the bid is submitted)

Form EQU: Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability
to meet the equipment requirements indicated in Section 6 (Employer’'s Requirements), using the Forms
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.

Item of Equipment
Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O owned O Rrented O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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TECHNICAL DETAILS (including all Technical Datasheets and other Technical
Details/Parameters as per Employer’s Requirements in Section 6)

Site Organization

Method Statement

Mobilization Schedule

Please reflect the no-objection request and approval step for Site Specific Environmental, Health and
Safety Management Plan as per Contract Conditions in the Mobilization Schedule.

Construction Schedule

The construction schedule shall include the following key milestones:

Environmental, Health and Safety Management Plan (EHSMP)

The Bidder shall submit an outline Environmental, Health and Safety Management Plan (EHSMP)
commensurate with the risks and impacts of the proposed works and activities. These strategies and plans
shall describe in detail the actions, materials, equipment, management processes etc. that will be
implemented by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the
contract and EHS risks including those as may be more fully described in Section 6 (Employer’s
Requirements).
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Environmental, Health and Safety Code of Conduct

Environmental, Health and Safety Code of Conduct for Contractor’s Personnel Form

The minimum content of the EHS Code of Conduct form as set out by the Employer shall not be substantially modified.
However, the Bidder may add requirements as appropriate, including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid.

ENVIRONMENTAL, HEALTH AND SAFETY CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for
[enter description of the Works]. These Works will be carried out at [enter the Site and other locations where the
Works will be carried out]. Our contract requires us to implement measures to address environmental, health
and safety risks related to the Works.

This EHS Code of Conduct is part of our measures to deal with environmental, health and safety risks
related to the Works. It applies to all our staff, labourers and other employees at the Works Site or other
places where the Works are being carried out. It also applies to the personnel of each subcontractor and
any other personnel assisting us in the execution of the Works. All such persons are referred to as
“Contractor’s Personnel” and are subject to this EHS Code of Conduct.

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated
and where all persons should feel comfortable raising issues or concerns without fear of retaliation.
REQUIRED CONDUCT

Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;

2. comply with this EHS Code of Conduct and all applicable laws, regulations and other requirements,
including requirements to protect the health, safety and well-being of other Contractor’'s Personnel and
any other person;

3. maintain a safe working environment including by:

(a) ensuring that workplaces, machinery, equipment and processes under each person’s
control are safe and without risk to health;

(b) wearing required personal protective equipment;

(c) using appropriate measures relating to chemical, physical and biological substances
and agents; and

(d) following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a
work situation which he/she reasonably believes presents an imminent and serious danger to his/her
life or health;

5. treat other people with respect, and not discriminate against specific groups such as women, people
with disabilities, migrant workers or children;
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report violations of this EHS Code of Conduct; and

not retaliate against any person who reports violations of this EHS Code of Conduct, whether to us or
the Employer, or who makes use of the grievance mechanism for Contractor's Personnel or the
project’'s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this EHS Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be done by
call [ ] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country
law. Anonymous complaints or allegations may also be submitted and will be given all due and appropriate
consideration. We take seriously all reports of possible misconduct and will investigate and take
appropriate action. We will provide warm referrals to service providers that may help support the person
who experienced the alleged incident, as appropriate.

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH AND SAFETY CODE OF
CONDUCT

Any violation of this EHS Code of Conduct by Contractor’'s Personnel may result in serious consequences,
up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

| have received a copy of this EHS Code of Conduct written in a language that | comprehend. |
understand that if | have any questions about this EHS Code of Conduct, | can contact [enter name of
Contractor's contact person(s) with relevant experience)] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: [day month yearl]:

Countersignature of authorized representative of the Contractor:

Signature:

Date: [day month yearl]:
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Bidders Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and

Qualification Criteria) the Bidder shall provide the following information requested in the corresponding
Information Sheets.

Bidding Document for : Solar Fencing -DOH (HPSHIVA) Procurement of Works-Small Contracts Single-Stage: Two-Envelope



Section 4: Bidding Forms

4-20

Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Information of the Bidder

If the Bidder is a subsidiary or
branch, information of any
parent company/companies

Full legal name(s)

Names
Full trading name(s)
(if any)
Registered
address(es)
Trading address(es)
Addresses

Postal address(es)
(if different from
trading address)

Type of organization

Country of
constitution/incorporation/registrati
on

Year of constitution/incorporation/
registration

Corporate or registration number

In case of a Joint Venture, legal
name of each partner

Bidder’s authorized representative

(name, address, telephone number(s), fax
number(s), e-mail address)

1)

2)
3)
4

Attached are copies of the following documents.

In case of a single entity, articles of incorporation or constitution and company incorporation/registration of the legal entity named

above, in accordance with ITB 4.1 and ITB 4.2.

Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2.
In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1.
In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with ITB 4.5.
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Form ELI - 2: Joint Venture Information Sheet

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Joint Venture / Specialist Subcontractor Information

Bidder’s legal name

Information of Joint Venture If any Joint Venture Partner or
Partner or Specialist Specialist Subcontractor is a
Subcontractor subsidiary or branch,

information of any parent
company/companies

Full legal name(s)

Names Full trading name(s) (if
any)
Registered
address(es)
Trading address (es)
Addresses

Postal address (es) (if
different from trading
address)

Type of organization

Country of
constitution/incorporation/
registration

Year of constitution/incorporation/
registration

Corporate or registration number

Joint Venture Partner’s or
Specialist Subcontractor’s
authorized representative

information

(name, address, telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1) Articles of incorporation or constitution and company incorporation/registration of the legal entity named above, in accordance
with ITB 4.1 and ITB 4.2.

2) Authorization to represent the firm named above, in accordance with ITB 20.2.

3) In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITB 4.5.
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Form CON - 1: Historical Contract Nonperformance

Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or
arbitration formally commenced against it.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Table 1: History of Nonperforming Contracts

Choose one of the following:
O No nonperforming contracts.
L Belowisa description of nonperforming contracts involving the Bidder (or each Joint Venture partner if Bidder is a Joint

Venture).
Amount of Nonperformed
Portion of Contract (INR Total Contract Amount
Year Description equivalent) (INR equivalent)
[insert year] | Contract Identification: [indicate complete [insert amount] [insert amount]
contract name/ number, and any other
identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Table 2: Pending Litigation and Arbitration

Choose one of the following:
O nNo pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of the bidder.

O Belowisa description of all pending litigation, arbitration involving the Bidder or any other material events impacting the net
worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder is a Joint Venture).

Value of Value of

. Pending Claim

s Pending
Year Matter in Dispute o as a
Claim in INR
Equivalent Percentage of
Net Worth

finsert | Contract Identification, as applicable: Jindicate complete contract [insert [insert amount]

year] name/ number, and any other identification] amount]

Name of Employer, parties involved in the material events
impacting the net worth and/or liquidity of the bidder: finsert full
name]

Address of Employer, parties involved in the material events
impacting the net worth and/or liquidity of the bidder: finsert
street/city/country]

Matter of Dispute: [indicate full description of dispute]

Party who initiated the dispute: findicate “Employer” or “Contractor’]
Status: [indicate status of dispute]

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is applicable.
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Form CON - 2: EHS Performance Declaration

Each Bidder must fill out this form in accordance with Criterion 2.2.4 of Section 3 (Evaluation and
Qualification Criteria).

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

In case of a Specialist Subcontractors, each Specialist Subcontractor must fill out this form and provide the
Specialist Subcontractor's name:

Specialist Subcontractor:

Environmental and Health and Safety Performance Declaration

in accordance with Section 3 (Evaluation and Qualification Criteria)
0 No suspension or termination of contract: An employer has not suspended or terminated a contract
and/or called the performance security for a contract for reasons related to Environmental or Health and
Safety performance since the date specified in Section 3 (Evaluation and Qualification Criteria), Criterion 2.5.

O Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related to
Environmental or Health and Safety performance since the date specified in Section 3 (Evaluation and
Qualification Criteria), Criterion 2.5. Details are described below:

O Declaration of request for replacement of Key Environment, Health and Safety Personnel: The
following contract(s) has/have experienced a request by the Employer to replace Environmental, Health and
Safety Personnel for reasons related to Environmental or Health and Safety performance since the date
specified in Section 3 (Evaluation and Qualification Criteria), Criterion 2.5. Details are described below:

O Declaration of past fatality resulted from EHS issues on site: The following contract(s) has/have
experienced a fatality resulted from EHS issues on site since the date specified in Section 3 (Evaluation and
Qualification Criteria), Criterion 2.5. Details are described below:

Year Suspended or| Contract Identification Total Contract Amount
terminated (current value,
portion of currency, exchange
contract rate and INR
equivalent)
[insert year] | [insert amount | Contract Identification: [indicate complete contract name/ [insert amount]

and percentage] number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: findicate main
reason(s) e.g. discharge over environmental limit, workers
did not have required health and safety permits to undertake
high risk work, work carried out was not adhered to approved
construction methodology and quality control plan]

[insert year]| [insert amount | Contract Identification: [indicate complete contract name/ [insert amount]
and percentage] number, and any other identification]
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Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main
reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to EHS performance

Total Contract Amount
(current value,

Year Contract Identification currency, exchange
rate and INR
equivalent)
[insert year] | Contract Identification: [indicate complete contract name/ number, and any [insert amount]

other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main reason(s) e.g.
discharge over environmental limit, workers did not have required health and
safety permits to undertake high risk work, work carried out was not adhered
to approved construction methodology and quality control plan]

Key EHS personnel replacement requested by the Employer for reasons related to E

HS performance

Personnel
Year Contract Identification and Reasons replacement action
and results
[insert year] | Contract Identification: [indicate complete contract name/ number, and any [insert description]
other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for requesting for replacement: [indicate main reason(s)]
Fatality due to EHS issues on Site
Follow-on actions
Year Contract Identification taken by the
contractor
[insert year] | Contract Identification: [indicate complete contract name/ number, and any [insert description]

other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Description of fatality event:

Causation:
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Form FIN - 1: Historical Financial Performance

Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint
Venture Partner’s name:

Joint Venture Partner:

Financial Data for Previous 5 (Five) Years [INR Equivalent]
Year 4: Year 5:

Year 1: Year 2: Year 3:

Information from Balance Sheet

Total Assets
(TA)

Total Liabilities
(TL)

Net Worth = TA
-TL

Current Assets
(CA)

Current
Liabilities (CL)

Working Capital
=CA-CL

Most Recent To be obtained for most recent year and carried forward to FIN -

. . 3 Line 1; in case of Joint Ventures, to the corresponding Joint
Working Capital Venture Partner’s FIN - 3.

Information from Income Statement

Total
Revenues

Profits Before
Taxes

Profits After
Taxes
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Attached are copies of financial statements (balance sheets including all a
related notes, and income statements) for the last __ 3 (Three) vyears, as
indicated above, complying with the following conditions.

1)  Unless otherwise required by Section 3 of the Bidding Document, all
such documents reflect the standalone financial situation of legal entity
or entities comprising the Bidder and not the Bidder's parent
companies, subsidiaries, or affiliates.

2) Historical financial statements must be audited by a certified
accountant.

3) Historical financial statements must be complete, including all notes to
the financial statements.

4) Historical financial statements must correspond to accounting periods
already completed and audited (no statements for partial periods shall
be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint
Venture for the total certified payments received from the clients for contracts in progress or completed,
converted to Indian Rupees.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Annual Turnover Data for the Last 5(Five) Years (Construction only)

Year

Amount
Currency

Exchange
Rate

INR
Equivalent

2020-2021

2019-2020

2018-2019

2017-2018

2016-2017

Average Annual Construction Turnover for best 3 (Three) consecutive years

INR

Note: Bidder to mention the best 3 (Three) consecutive Financial Years used for

arriving at the Average Annual Construction Turnover
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Form FIN - 3: Availability of Financial Resources

Bidder must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial
requirements for

(a) its current contract commitments, and

(b) the subject contract.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner's name:

Joint Venture Partner:

Financial Resources

No. Source of financing Amount (INR equivalent)
1 | Working Capital (to be taken from FIN - 1)
2 | Credit Line?
3 | Other Financial Resources
Total Available Financial Resources

To be substantiated by a letter from the bank issuing the line of credit.
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Form FIN- 4: Financial Resources Requirement

Bidders (or each Joint Venture partner) should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint
Venture Partner's name:

Joint Venture Partner:

Current Contract Commitments

Employer’s Outstanding Remaining Monthly Financial

No Name of Contact Contract Contract Contract Resources Requirement
) Contract (Address, Tel, | Completion Date Value Period in X1Y)
Fax) (xX)2 months (Y)°

1
2
3
4

Total Monthly Financial Requirements for Current Contract Commitments | INRinCr. ......................
a Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline (INR

equivalent based on the foreign exchange rate as of the same date).

b Remaining contract period to be calculated from 28 days prior to bid submission deadline.
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion
2.3.3 of Section 3)

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of
“Available Financial Resources Net of CCC 2 Requirement for the Subject Contract” must be

satisfied to qualify.

Form FIN - 5A: For Single Entities

Results:
Total Available | Total Monthly Financial Yes or No
) Financial Requirement for Current | Available Financial | Requirement [D must be
For Sl'ngle Resources from | Contract Commitments Resources Net | for the Subject | greater than or
Entities: FIN-3 (CCC) from FIN - 4 of CCC Contract equal to E]
(A) (B) (C) D=(B-C) (E) (F)
(Name of Bidder) -
Form FIN - 5B: For Joint Ventures
Total Available | Total Monthly Financial Available Results:
Financial Requirement for Current Financial Requirement Yes or No
For Joint Resources Contract Commitments Resources Net | for the Subject | [D must be greater
Ventures: from FIN -3 (CCC) from FIN — 4 of CCC Contract than or equal to E]
(A) (B) (C) D=(B-C) (E) (F)

One Partner: l E l 1

(Name of Partner)

Each Partner: l t ! ]

(Name of Partner 1)

(Name of Partner 2)

(Name of Partner 3)

All partners > D = Sum of available financial resources net of sD=__ |
combined current contract commitments for all partners

Form FIN — 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation work
sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by
the Bidder shall not lead to bid rejection.
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Form EXP - 1: Contracts of Similar Size and Nature

Fill up one (1) form per contract. Each contract shall be supported by documents such as Signed Contract

Agreement or Certificate of Completion of the Works.

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency

shall be the selling rate of the Borrower’s Central bank on the date of the contract.

Contract of Similar Size and Nature

Contract No....... of Contract Identification

Award Date Completion Date

Total Contract Amount | INR

If partner in a Joint

Venture or

Subcontractor, specify | Percent of Total Amount

participation of total
contract amount

Employer’s Name
Address

Telephone/Fax
Number

E-mail

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and

Qualification Criteria)
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Form EXP - 2: Construction Experience in Key Activities (NOT APPLICABLE)

Fill up one (1) form per contract. Each contract shall be supported by documents such as Signed Contract
Agreement or Certificate of Completion of the Works.

Each Bidder must fill out this form.

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and provide
the Specialist Subcontractor’s name:

Specialist Subcontractor:

Contract with Similar Key Activities

Contract Identification

Award Date Completion Date

Total Contract Amount | INR

If partner in a Joint

Venture or

Subcontractor, specify | Percent of Total Amount

participation of total
contract amount

Employer’s Name
Address
Telephone Number
Fax Number

E-mail

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and

Qualification Criteria)
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Form EXP - 3: Specific Experience in Managing Environmental, Health and Safety Aspects

Fill out one form per contract.

Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the

Joint Venture Partner’'s name:

Joint Venture Partner:

1. Key Requirement no 1 in accordance with Criterion 2.4.3 of Section 3:

Contract Identification

Award date

Completion date

Role in Contract

Prime Member in |Management Subcontractor
Contractor JV Contractor O
O O O
Total Contract Amount
INR

Details of relevant experience

2. Key Requirement no 2 in accordance with Criterion 2.4.3 of Section 3:

3. Key Requirement no 3 in accordance with Criterion 2.4.3 of Section 3:
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Form EXP — 4: Environmental, Health and Safety Certification
Please provide the following information:

Availability of the following valid ISO certification or internationally-recognized equivalent (equivalency to
be demonstrated by the Bidder), and applicable to the worksite:

[Select the required certifications from below?]

- Quality management certificate ISO 9001
- Environmental management certificate ISO 14001
Health and Safety management certificate ISO 45001

@ Depending on the environmental, health and safety issues of the worksite and the type of competition planned (national or
international), the list of required certifications may be restricted to those corresponding to the main issue of the
worksite management, or removed altogether.

Form EXP — 5: Environmental, Health and Safety Documentation

Please provide the following information:
Availability of in-house policies and procedures acceptable to the Employer for EHS management:
1. Existence of an Ethics Charter.
2. Existence of a system for monitoring compliance with EHS commitments for the Bidder’s
Subcontractors and all its partners.
3. Existence of official company procedures for the management of the following relevant points:

[Select 3-5 that apply for the worksite from below options- as per Section 2]

- EHS resources and facilities and EHS monitoring system;

- Project Areas management information (base camps, quarries, burrow pits, storage areas);
- Health and Safety on worksites policy and related guidance;

- Local recruitment and EHS trainings of local staff/subcontractors/local partners;

- Community stakeholder engagement practice;

- Traffic management practice;

- Hazardous products management practice;

- Waste management practice;

- Protection of water resources;

- Biodiversity protection practices;

- Site rehabilitation and re-vegetation practice;

- Local cultural heritage protection practice;

- Erosion and sedimentation practices;

- Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19 etc)
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Form EXP - 6: Environmental, Health and Safety Dedicated Personnel
Please provide CV {Form PER-2] of the in-house personnel of the main contractor/Joint Venture partners
for the EHS positions specified in Section 6 (Employer’'s Requirements):

- Environmental Specialist
- Health and Safety Specialist
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Schedules (NOT APPLICABLE)

Schedule of Payment Currencies

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will
have substantially different foreign and local currency requirements. In such a case, the Employer
should prepare separate tables for each Section of the Works.

A B C D
Rate of Local Currenc Percentage of
Name of Payment Amount of Exchange Equivalent y Net Bid Price (NBP)
Currency Currency to Local C=AxB 100xC
Currency - NBP
Local Currency
1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
Net Bid Price 100.00
Provisional Sums
Expressed in Local
Currency
BID PRICE

The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published by the
source specified in BDS 15.
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Table(s) of Adjustment Data (NOT APPLICABLE)

Table A - Local Currency Payment

r To be entered by the Employer
Bidder’s
Index Index Source of Index * Base Value Proposed
Code Description and Date Weighting
(coefficient)
L: Labor Nonadjustable — — a: To be entered
E: Equipment b: by the Bidder.
. (Employer may
'. .
M!: Material 1 c: prescribed the
M2: Material 2 d: range. of
...etc... e: weighing)
Total 1.00

Table B - Foreign Currency Payment (Not Applicable)

Name of CUITENCY: .......ooiiii e e

[Insert name of currency. If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for
each foreign currency such as #1, #2 and #3.]

To be entered by the Bidder
Bidder’s
Index Code Index Source of Base Value Proposed
Description Index and Date Weighting
(coefficient)
L: Labor Nonadjustable — — a: To be entered
E: Equipment b: by the Bidder.
M!: Material 1 c: (Employer may
] prescribed the
M2: Material 2 d: range. of
...etc... e: weighing)
1.00

e "Base Date” means the date 28 days prior to the deadline for submission of bids.

e For a given currency, the "Source of Index" should be issued or published within the country to which the currency
relates.

® Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with
ITB14.5.
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Activity Schedule (NOT APPLICABLE)

[Schedules of Prices — Lump Sum Contract]

The Employer shall indicate the list of major activities comprising the works and the number of
measurement units consistent with the description of works, drawings, and specifications in Section 6
(Employer's Requirements). Each work item shall be described in sufficient detail to provide clear
guidance to Bidders with respect to the type of works, their scope and complexity, and compliance with
the required standards.

Bidders are required to enter the prices against each work item on a lump sum basis. Work items
against which no lump sum price is entered by the Bidder will not be paid by the Employer when
executed and shall be deemed covered by other work items against which the lump sum prices were
entered. The sum of prices entered against each work item will represent the total bid price.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the Activity Schedule, and where no Items are provided, the cost shall be deemed to be distributed
among the Amounts for the related ltems of Work.
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PREAMBLE TO BILL OF QUANTITIES

1.0 INTRODUCTION

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders,
General Conditions of Contract, Particular Conditions of Contract, Technical
Specifications, Bid Data Sheets and Drawings. The rates quoted shall be inclusive of cost
of all materials, transportation and carriage of material up to works site, labour, plant and
equipment, tools and tackles, safety gadgets, incidentals etc. as may be required for that
particular item in the BOQ which is to be read in conjunction in the specification.

The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be on the actual
quantities of work ordered and carried out, as measured by the Contractor and verified by
the Engineer and valued at the rates and prices tendered in the priced Bill of Quantities. If
such rates are not available in the Bill of Quantities, this will be treated as extra work and
such rates and prices will be fixed by the Engineer / Project Manager as per the terms of
the Contract.

Mode of measurement, if not specified elsewhere shall be followed as per available codes
of practice published by the Bureau of Indian Standards (BIS).

The rates and prices tendered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the contract, include all temporary facilities, access, notices to
maintain traffic prevailing in an accessible manner, as far as possible for similar flow
existing and also including all construction of plant, labour, supervision, materials, erection,
maintenance, insurance, overhead, profit, taxes and duties together with all general risk,
liabilities and obligation set out or implied in the contract.

General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. The Bidder must refer to the relevant sections of the
bid documents including specifications, data sheets and drawings before quoting rates or
prices against each item in the Bill of Quantities.

Provisional Sum, if included and so designated in the Bill of Quantities shall be expended
in whole or in part at the direction and discretion of the Project Manager/ Engineer in
accordance with the General Conditions of Contract. Payment for work under provisional
item shall be payable for statutory requirement by other agencies viz. HPSEBL, PWD,
Himachal Pradesh Police & specialized agencies or the like and for any unforeseen items
of work. Payment for statutory requirement by the external agencies as above will be made
as per bill raised by the other agency + 7.5% as Contractor’s service charges. However,
approval of the agency and their rates shall be done jointly by the Engineer / Project
Manager. The amount kept under this head is as decided by the Project Manager and the
Contractor shall not change this figure or quote of his own. The amount is subject to
variation as per requirement of project with approval of the Project Manager.
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General Basis for Pricing

The Bidder shall be deemed to have read and examined the Bid Documents as well as
inspected the project site thoroughly to conceive the work in totality to quote against each
item of work as given in the BOQ.

The Bidder shall be deemed to be fully conversant with the site conditions and the nature
and complexity of the work to be undertaken and taking into account all eventualities which
can arise before, during and after project execution.

It is to be expressly understood that the measured work is to be taken net (not withstanding
any system or practice to the contrary) according to the actual quantities finished according
to the drawings or as may be ordered from time to time by the Engineer and the cost
calculated for the respective prices.

Unless otherwise stated, all items shall be measured as executed as per drawing and
specification and no allowance will be made for wastage, working space, bulking or
shrinkage, and the like.

The Contractor shall have to establish as per requirement office at site with adequate space
for their personnel, inclusive of necessary furniture & furnishing, computers with printers,
consumables etc., storage space for equipment, materials etc. Contractor’s quoted rates and
price shall be inclusive of this and no separate payment will be made on this account.

The quoted rates and prices shall also be inclusive of communication system as per
requirement to be established at site (telefax, internet facilities etc.), vehicles for movement
at site etc. No extra cost against such items will be paid.

Miscellaneous

Temporary power connections, telephones, construction water shall be arranged by the
Contractor at his own cost and shall be deemed to be included in their quoted rates.
Alternative power arrangement shall be made by Contractor without any extra charge.

All underground and over ground utility items shall have to be suitably supported during
the construction phase by the Contractor so that the existing utility services are not
damaged. No extra payment will be made on this account.

The Contractor shall keep plumbers, technicians and electricians ready for repair/ shifting
of existing underground/ over ground utilities and for crisis management.

During progress of work, convenient access to adjacent premises shall be made by the
Contractor. No extra payment will be made on this account.

For speedy progress of work in case of exigency, while working along busy road etc.,
Contractor may have to do work round the clock at the instance of the Engineer/Project
Manager. Arrangement for lighting and other safety requirements shall have to be done
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for night working. No extra payment shall be made to the Contractor except the items
provided in the BOQ.

Temporary restoration of roads, as required, with excavated spoils will have to be done by
the Contractor till permanent road is constructed and handed over. Temporary restoration
shall be done as per instruction of Engineer and will be payable as per BOQ provision.

Dewatering item in BOQ will be applicable after finalization of the scheme and programme
of pumping and with the Engineer.

The item rates quoted by the Contractor shall, unless otherwise specified, also include
compliance of/ supply of the following:

i) General works such as setting out, clearance of site before setting out and clearance
of works after completion.

i) A detailed programme for the construction and completion of the work.

iii) Samples of various materials proposed to be used on the work for conducting tests
thereon as required as per the provisions of the Contract and approved Quality
Assurance Plan (QAP).

iv) Any other item of work which is not specially provided in the Bill of Quantities but
which is necessary for complying with the provisions of the Contract.

v) All temporary works, formwork and false work.

vi) Arrange a laboratory with facilities for testing and testing of various items of works as
specified in relevant clauses.

vii) Cost of in-built provisions for Quality Assurance.
viii) Cost of labour hutment, site office.
ix) Cost of safeguarding the environment.

x) Cost of providing ‘as-built drawings’ in soft copy and hard copy in required numbers
and preparation of O&M manual for any equipment furnished.

2.3 Extra items of work — If during the progress of work any extra items need to be carried out,

which in the opinion of the Engineer/ Project Manager is essentially required to be
executed, then the extra item shall be analyzed as follows :

i) Derived from rates of similar items of works stated in the tendered offer

i) In the event an extra item of work that cannot be derived from (i) above, then the
following shall be applicable.

The actual cost of materials based on documentation including labour, transportation, overhead
and profit as per State PWD and / or CPWD normes.
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Bill of Quantities

[Admeasurement Contract]

Price Bid to be uploaded in e-portal only and not to be included in Technical Bid.
The final contract price LOT wise shall include the provisional sum and
contingencies LOT wise as mentioned in the table below.

Price Bid - Lot 1: CWH/SF/SLN-01

UNIT RATE In
Figures To be
entered by TOTAL
e . . the Bidder AMOUNT incl
S.N | Item Description Unit | Quantity incl transportation
transportation | and GST (INR)
and GST
(INR)
Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate
post & support post made up of G.I pipe
,foundation work for post , supply & fixing of
interlinking chain fencing with mesh size of
75x75 mm, Solar panel, Energizer,3 rows of
1 HT wire at top of fencing, Tension spring, wire RM 54902
tightner, joint clamp, warning sign board
,Entrance Gate etc complete in all respact and
as per the drawing.(Note: 4-5 gate shall be
provided for every 10 hactare or as per the
direction of Engineer-in-charge )
Total (A)
Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 40,65,493
Total Bid Price Lot 1 = (A) + (B), as transferred to Letter of Bid
Price Bid - Lot No. 2: CWH/SF/SMR-01
UNIT RATE In
Figures To be
entered by TOTAL
e . . the Bidder AMOUNT incl
S.N | Item Description Unit | Quantity incl transportation
transportation | and GST (INR)
and GST
(INR)
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Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate
post & support post made up of G.I pipe
,foundation work for post , supply & fixing of
interlinking chain fencing with mesh size of
75x75 mm, Solar panel, Energizer,3 rows of
HT wire at top of fencing, Tension spring, wire
tightner, joint clamp, warning sign board
,Entrance Gate etc complete in all respact
and as per the drawing.(Note: 4-5 gate shall
be provided for every 10 hactare or as per the
direction of Engineer-in-charge )

RM

34144

Total (A)

Add Provisional Sum and Contingency (B)

(Fixed amount not to be changed by the Bidder) 25,28,363
Total Bid Price Lot 2 = (A) + (B), as transferred to Letter of Bid
Price Bid - Lot No. 3: CWH/SF/HMR-01
UNIT RATE In
Figures To be
entered by TOTAL
i . . the Bidder AMOUNT incl
S.N | Item Description Unit | Quantity incl transportation
transportation | and GST (INR)
and GST
(INR)
Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate post &
support post made up of G.| pipe ,foundation work
for post , supply & fixing of interlinking chain
fencing with mesh size of 75x75 mm, Solar panel,
Energizer,3 rows of HT wire at top of fencing,
1 | Tension spring, wire tightner, joint clamp, warning RM | 37692
sign board ,Entrance Gate etc complete in all
respact and as per the drawing.(Note: 4-5 gate
shall be provided for every 10 hactare or as per the
direction of Engineer-in-charge )
Total (A)

Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder)

27,91,093

Total Bid Price Lot 3 = (A) + (B), as transferred to Letter of Bid
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Price Bid - Lot No. 4: CWH/SF/HMR-02

S.N

Item Description

Unit

Quantity

UNIT RATE In
Figures To be
entered by the
Bidder incl
transportation
and GST
(INR)

TOTAL AMOUNT
incl transportation
and GST (INR)

Providing & Fixing of Solar
Fencing including supply &
fixing of corner post,
intermediate post & support
post made up of G.I pipe
,foundation work for post ,
supply & fixing of interlinking
chain fencing with mesh size
of 75x75 mm, Solar panel,
Energizer,3 rows of HT wire at
top of fencing, Tension spring,
wire tightner, joint clamp,
warning sign board ,Entrance
Gate etc complete in all
respact and as per the
drawing.(Note: 4-5 gate shall
be provided for every 10
hactare or as per the direction
of Engineer-in-charge )

RM

68751

Total (A)

Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder)

50,91,012

Total Bid Price Lot 4 = (A) + (B), as transferred to Letter of Bid
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Price Bid - Lot No. 5: CWH/SF/BLS-01

UNIT RATE In
Figures To be
entered by the TOTALi::\IIIOUNT
S.N | Item Description Unit | Quantity Bidder incl .
transportation transportation
and GST and GST (INR)
(INR)
Providing & Fixing of Solar Fencing
including supply & fixing of corner post,
intermediate post & support post made
up of G.I pipe ,foundation work for post ,
supply & fixing of interlinking chain
fencing with mesh size of 75x75 mm,
1 Splar panel, Energizer,S rows of HT RM 72630
wire at top of fencing, Tension spring,
wire tightner, joint clamp, warning sign
board ,Entrance Gate etc complete in all
respact and as per the drawing.(Note: 4-
5 gate shall be provided for every 10
hactare or as per the direction of
Engineer-in-charge )
Total (A)
Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 53,78,252
Total Bid Price Lot 5 = (A) + (B), as transferred to Letter of Bid
Price Bid - Lot No. 6: CWH/SF/BLS-02
UNIT RATE In
Figures To be
oo | TOTAL AMOUNT
S.N | Item Description Unit | Quantity . incl transportation
incl
transportation and GST (INR)
and GST
(INR)
Providing & Fixing of Solar Fencing
including supply & fixing of corner post,
intermediate post & support post made
up of G.I pipe ,foundation work for post ,
supply & fixing of interlinking chain fencing
with mesh size of 75x75 mm, Solar panel,
1 Energizer,3 rows of HT wire at top of RM 40660
fencing, Tension spring, wire tightner, joint
clamp, warning sign board ,Entrance Gate
etc complete in all respact and as per the
drawing.(Note: 4-5 gate shall be provided
for every 10 hactare or as per the
direction of Engineer-in-charge )
Total (A)

Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder)

30,10,873

Total Bid Price Lot 6 = (A) + (B), as transferred to Letter of Bid
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Price Bid - Lot No. 7: CWH/SF/MND-01

UNIT RATE In
Figures To be
entered by the AMgg-rz?Lincl
S.N | Item Description Unit | Quantity Bidder incl t rtati
transportation ransportation
and GST and GST (INR)
(INR)
Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate post &
support post made up of G.I pipe ,foundation work
for post , supply & fixing of interlinking chain
fencing with mesh size of 75x75 mm, Solar panel,
Energizer,3 rows of HT wire at top of fencing,
1| Tension spring, wire tightner, joint clamp, warning RM 196428
sign board ,Entrance Gate etc complete in all
respact and as per the drawing.(Note: 4-5 gate
shall be provided for every 10 hactare or as per the
direction of Engineer-in-charge )
Total (A)
Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 1,45,45,493
Total Bid Price Lot 7 = (A) + (B), as transferred to Letter of Bid
Price Bid - Lot No. 8: CWH/SF/MND-02
UNIT RATE In
Figures To be
entered by TOTAL
e . . the Bidder AMOUNT incl
S.N | Item Description Unit | Quantity incl transportation
transportation | and GST (INR)
and GST
(INR)
Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate
post & support post made up of G.I pipe
,foundation work for post , supply & fixing of
interlinking chain fencing with mesh size of
75x75 mm, Solar panel, Energizer,3 rows of
1 | HT wire at top of fencing, Tension spring, wire RM 40827
tightner, joint clamp, warning sign board
,Entrance Gate etc complete in all respact and
as per the drawing.(Note: 4-5 gate shall be
provided for every 10 hactare or as per the
direction of Engineer-in-charge )
Total (A)
Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 30,23,239
Total Bid Price Lot 8 = (A) + (B), as transferred to Letter of Bid
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Price Bid - Lot No. 9: CWH/SF/KNG-01
UNIT RATE In
Figures To be
entered by the AM ;I-)SL#Lincl
S.N | Item Description Unit | Quantity Bidder incl -
transportation transportation
and GST and GST (INR)
(INR)
Providing & Fixing of Solar Fencing
including supply & fixing of corner post,
intermediate post & support post made up
of G.I pipe ,foundation work for post ,
supply & fixing of interlinking chain fencing
with mesh size of 75x75 mm, Solar panel,
1 Energizer,3 rows of HT wire at top of RM 79929
fencing, Tension spring, wire tightner, joint
clamp, warning sign board ,Entrance Gate
etc complete in all respact and as per the
drawing.(Note: 4-5 gate shall be provided
for every 10 hactare or as per the direction
of Engineer-in-charge )
Total (A)
Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 59,18,742
Total Bid Price Lot 9 = (A) + (B), as transferred to Letter of Bid
Price Bid - Lot No. 10: CWH/SF/KNG-02
UNIT RATE In
Figures To be
entered by the AMgg-lZ?Lincl
S.N | Item Description Unit | Quantity Bidder incl -
transportation transportation
and GST and GST (INR)
(INR)
Providing & Fixing of Solar Fencing
including supply & fixing of corner post,
intermediate post & support post made up
of G.I pipe ,foundation work for post ,
supply & fixing of interlinking chain fencing
with mesh size of 75x75 mm, Solar panel,
1 Energizer,3 rows of HT wire at top of RM 47557
fencing, Tension spring, wire tightner, joint
clamp, warning sign board ,Entrance Gate
etc complete in all respact and as per the
drawing.(Note: 4-5 gate shall be provided
for every 10 hactare or as per the direction
of Engineer-in-charge )
Total (A)

Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder)

35,21,596
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Total Bid Price Lot 10 = (A) + (B), as transferred to Letter of Bid

Price Bid - Lot No. 11: CWH/SF/UNA-01

UNIT RATE In
Figures To be
entered by the AM(ESL?LincI
S.N | Item Description Unit | Quantity Bidder incl transportation
transportation
and GST and GST (INR)
(INR)

Providing & Fixing of Solar Fencing including
supply & fixing of corner post, intermediate
post & support post made up of G.I pipe
,foundation work for post , supply & fixing of
interlinking chain fencing with mesh size of
75x75 mm, Solar panel, Energizer,3 rows of
1 HT wire at top of fencing, Tension spring, wire RM 60517
tightner, joint clamp, warning sign board
,Entrance Gate etc complete in all respact
and as per the drawing.(Note: 4-5 gate shall
be provided for every 10 hactare or as per the
direction of Engineer-in-charge )

Total (A)

Add Provisional Sum and Contingency (B)
(Fixed amount not to be changed by the Bidder) 44,81,284

Total Bid Price Lot 11 = (A) + (B), as transferred to Letter of Bid
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Section 5: Eligible Countries

This section contains the list of eligible countries.

1. |AFG | Afghanistan 35. |Fsm | gioronesia, Federated
2 ARM Armenia 36. MON Mongolia

3 AUS Australia 37. MYA Myanmar

4. AUT Austria 38. NAU Nauru

5. AZE Azerbaijan 39. NEP Nepal

6 BAN Bangladesh 40. NET The Netherlands
7 BEL Belgium 41. NIU Niue

8. BHU Bhutan 42. NZL New Zealand

9. BRU Brunei Darussalam 43. NOR Norway

10. | CAM Cambodia 44. PAK Pakistan

11. | CAN Canada 45, PAL Palau

12. | PRC China, People’s Republic of 46. PNG Papua New Guinea
13. | COO Cook Islands 47. PHI Philippines

14. | DEN Denmark 48. POR Portugal

15. | FJ Fiji 49. SAM Samoa

16. | FIN Finland 50. SIN Singapore

17. | FRA France 51. SOL Solomon Islands
18. | GEO Georgia 52. SPA Spain

19. | GER Germany 53. SRI Sri Lanka

20. | HKG Hong Kong, China 54. SWE Sweden

21. | IND India 55. SWiI Switzerland

22. INO Indonesia 56. TAJ Tajikistan

23. IRE Ireland 57. TAP Taipei,China

24. | ITA Italy 58. THA Thailand

25. | JPN Japan 59. TIM Timor-Leste

26. | KAZ Kazakhstan 60. TON Tonga

27. | KIR Kiribati 61. TUR Turkey

28. | KOR Korea, Republic of 62. TKM Turkmenistan
29. | KGZ Kyrgyz Republic 63. TUV Tuvalu

30. | LAO Lao People’s Democratic Republic | 64. UKG United Kingdom
31. | LUX Luxembourg 65. USA United States
32. | MAL Malaysia 66. UzB Uzbekistan

33. | MLD Maldives 67. VAN Vanuatu

34. | RMI Marshall Islands 68. VIE Viet Nam
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Section 6: Employer’s Requirements
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PART-1

Scope of Work and Technical Specifications

1. Preamble:

The Government of Himachal Pradesh in association with Asian Development Bank is co-financing the
Himachal Pradesh Subtropical Horticulture, Irrigation and Value Addition (HPSHIVA) to “Improve
the irrigation infrastructure for farmers, increase the production of sub-tropical horticulture crops by
building climate and disaster resilience irrigation and agricultural systems and increase profitability.

This project aims to support 15000 (approx) households across 7 districts (Bilaspur, Hamirpur,
Kangra, Mandi, Solan, Sirmour and Una) with a focus on targeted horticulture commodities including
development of irrigation infrastructure.

The Government of Himachal Pradesh has appointed Department of Horticulture (DOH) as the
Executing Agency (EA) for the project. The project will be implemented by jointly by Jal Shakti Vibhag
(JSV) formerly known as, Department of Irrigation and Public Health (DIPH) and Department of
Horticulture (DoH).

DOH, as EA has pre-selected approximately 4000 Ha for the implementation of proposed schemes
under the present scope of assignment. This section along with various Employer's requirements
presents the basic parameters for design, installation and commissioning of Solar Power Fencing.

2. Scope of Work:

i) Supply, installation and commissioning of Animal Proof Solar Power Fencing along the perimeter
of identified clusters under all the blocks of seven districts of Himachal Pradesh as per the
following requirements:

Lot District Lot Reference No.| Area (Ha) Approximate
No. Length of Fencing
(Running Metre)
1 Solan CWH/FP/SLN-01 279.11 54902
2 Sirmour CWH/FP/SMR-01 206.25 34144
3 Hamirpur CWH/FP/HMR-01 214.64 37692
4 Hamirpur CWH/FP/HMR-02 369.01 68751
5 Bilaspur CWH/FP/BLS-01 373.46 72630
6 Bilaspur CWH/FP/BLS-02 254.30 40660
7 Mandi CWH/FP/MND-01 860.92 196428
8 Mandi CWH/FP/MND-02 229.70 40827
9 Kangra CWH/FP/KNG-01 423.44 79929
10 Kangra CWH/FP/KNG-02 508.86 47557
11 Una CWH/FP/UNA-01 279.83 60517
Total 4,000 734,037
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The Total Period of Completion of Contract is 18 Months (for each LOT) subject to the Sectional
Completion Requirements as defined Section 8, PCC 50.1/Schedule 3. In case of award of multiple
LOTS to a single bidder, the execution will be carried out simultaneously across LOTS. Bidder shall
depute their team and equipment accordingly

Site clearance, earthwork in excavation for foundations of all corner and intermediate posts including
providing and laying cement concrete as per technical specifications and drawings

Setting up of layout for the proposed alignment of solar fencing as per drawings and directions of the
Engineer (HPSHIVA)

Provide and install intermediate and corner posts respectively at 3m and 15 m centre to centre. The
corner posts shall be provided two additional posts to support the corner posts as per the drawing

All the posts shall be grouted 450 mm below the ground as per the drawings and as directed by the
Engineer

Installation of solar fencing as per technical specifications, drawings and as directed by the Engineer
Energizer shall be provided within a range of 900-1200 m of fencing length

5-6 nos. of entry gates shall be provided for each 10 ha area of cluster as per the drawing and/or as
directed by the Engineer

Height of the fencing shall be equal all along the perimeter of the cluster. No space shall be left open
between the ground and wire mesh

3. Technical Specifications of Components:

(as per following Table)
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1)

Solar Module
Mounting
Structure and
Pole

The pole should be hot dip galvanized pipe as per IS 1161 & IS
4736 i.e.

Class B. with 76 mm outer diameter of 3-meter length. The pole
should have the provision to hold the weatherproof lamp housing
individually as per case. SPV panel shall be mounted on pole. The
mounting structure shall be fixed in the centre of Gl tubular pole
made flat at fixing end, square angle adjusting plate of 115 mm
size 5 mm thick shall be provided. So that SPV panel can be fixed
at inclination of 30 degree or as desired from horizontal. Two 10
mm steel bar of 300 mm length should be inserted at the interval of
25 mm from bottom of the pole. A metallic frame structure (hot dip
galvanized with 35*35*5 mm angle) to be fixed on the pole to hold
the SPV module(s). The frame structure should be fixed at 30
degree angle or as desired from horizontal facing true south.

The grouting should be such that it must withstand the maximum
wind speed /storm. The pole should be grouted with CC mixture of
1:2:4 of dia 300 mm having depth of 1000 mm and 200 mm above
ground level with 200 mm dia.

The Solar Modules (including SPV and other accessories) will be
appropriately installed at a distance of approximately 1000-1400
Running meters (center to center)

2)

Jungle
Clearance

Clearing jungle for 1 m width along the length of proposed fencing
including uprooting of rank vegetation, grass, brush wood, trees
and saplings of girth up to 30 cm. measured at a height of 1 metre
above ground and removal of rubbish up to a distance of 20 metres
outside the periphery of the area cleared.

3)

Earth Work

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on plan), including dressing of
sides and ramming of bottoms, lift upto 1.5 m, including getting out
the excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m.All kinds of soil. For Corner & Main
Support Post 450x450x600 mm. For Intermediate & Additional
Support Post 450x450x500 mm

4)

Steel Work

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming coat of
approved steel primer using structural steel etc. as required. In
gratings, frames, guard bar, ladder, railings, brackets, gates and
similar works. 3X25X1200 mm thick MS plate at each post

5)

Fence Mesh

Interlink chain (75x75mm mesh size, with nominal dia. of mesh
wire 3.65mm)+10% (Galvanized Steel Chain Link Fence Fabric )
intended for various purposes confirming to 1S:2721-2003,hoty dip
galvanized as per IS 4826:1979. Upto 1200 mm height.

Bidding Document for

Procurement of Works-Small Contract Single-Stage: Two-Envelope




Section 6: Employer's Requirements

6-5

6)

ACSR Wire

Providing & Fixing of High tensile(HT) wire- ACSR Conductor wire,
ISI marked, Coated with Zinc+ Aluminium, 2.59 mm (12 gauge),
TATA / Equivalent reputed make-03 Nos through each post & Gate
supported through Polypropylene(PP) insulators on each post.

Tying wire

14 SWG Gl wire with high quality Zinc coating. Supplying, straining
and fixing plain mild steel galvanized wire to wood, concrete or
steel posts and or to straining Boards including securing with
galvanized iron tying wire galvanized iron staples or steel pins etc.
as directed. 3.65 mm diameter.

Reel insulator

Must be of virgin poly propylene UV treated .(The test certificate of
material tested for insulator to be submitted.) with riveting 3 for
every post

Strain Insulator

End strain insulator must be of poly carbonate material UV treated
and should with stand 15 kV voltage. (The test certificate of
material tested for insulator with 15 KV to be submitted)

Permanent
Wire Tighteners

Galvanized made up of special alloy, non-rusting (Round Shape)
with springs 12 @ 30 m interval + Gates and as required as per
site.

Corner/ Gate/
Main Support
Posts

Gl hot dipped, 40 mm NB (medium Class)- 2.60 m length of Indian
Standard, Covered from Top (Top Cap) with two angles for
anchorage (at bottom) of ISA 25 x 25 x 5 mm 6 inches each with
PP Insulator riveting. Corner & Main Support Post to be provided
30 mcl/c

Additional
Support Posts

Gl hot dipped, Round Pipe-25mm NB (medium Class)-2.60 m
length of Indian Standard, with two angles for anchorage (at
bottom) of ISA 25 x 25 x 5 mm 6 inches each, with PP Insulator
riveting. Must include brackets & fasteners for necessary
connections complete in all respect. Two on corner posts or as
required for lateral supports. 2 nos of post to be provided as
additional support to the gate & main support post.

Intermediate

Gl hot dipped, 32 mm NB (medium Class)-2.55 m length of Indian
Standard, Covered from Top (Top Cap) with two angle for
anchorage (at bottom) of ISA 25 x 25 x 5 mm 6 inches each with
PP Insulator riveting. The distance between each post should not
be more than 3 meters.

Concrete work
for Grouting of
post

Posts must be grouted in P.C.C. in 1:2:4 cement sand & stone
ballast. 20mm nominal size of aggregates. 1).For corner/Gate/
Main support Posts 0.45*0.45%0.5 size 2). For Intermediate posts &
Support posts 0.45*0.45*0.5m

Lead Out
Cable

Double insulated with standing 15KV voltage, 2.00mm core
diameter hot dip galvanized wire with 9 mm thick insulation.

Permanent
tension spring

Double insulated with standing 15KV voltage, 2.00mm core
diameter hot dip galvanized wire with 9 mm thick insulation.

Joint clamps

Positive locking mechanism./zinc coating of more than 25microns
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18) Earthing With 4 feet long non-rusting SS 8mm rod with special earth for
System retention of moisture for long period. Suitable nos of SS electrodes
enclosed in cloth bag with non-corrosive electrolyte- min 3 nos for
energizer unit earthing, 2 nos for lightening divertor and one at
every 200 M.

19) Warnings UV stabilized Polyethylene plastic with statutory colors and signs in
Sign Boards | English or Hindi language on the front face. It will be fixed on the
fence wires at every 100 meters.

20) Framed Double framed gate fabricated from hot dipped 25 mm Gl round
gate pipe (medium class). The gate handle should be Polyethylene with
proper insulation. 1 no of gate at 1 to 2 Ha.

21) Digital volt Must display fence voltage digitally up to 15kv. Made of non —

mater shocking plastic
22) | Xenon flash Xenon tubes capable of flashing with each pulse to monitor the
tube fence working.

23) | Neon tester 5 neon lights measuring the fens for excellent, very good, good,
and poor markings.

24) | Housing box | Hot dip galvanized MS box with minimum 18 SWG with locking
for Energizer | facilities. The box should be as per IP 65 for outdoor applications.

and battery
25) | Automatic Shut | Shall be provided in case of trapping of animal or any other
off physical obstructions.
26) Tool Kit Wire tightener handle, twisting tools, pilers and double ended
spanner for clamp tightening shall be provided for each site.
27) Others Digital voltmeter, Cut out switch, Hooter-118DB & lighting diverter

system (electronic-V-shape) complete in all respect.

SOLAR COMPONENTS
Item Item Description of item
No
1 Energizer Energizer confirming to BIS 302-2-76 Standard of safety with built in

alarm:

Input Voltage: 12V DC, Input Current: 500MA, Output Voltage: 6.kV-10
kV, Pulse Interval: 1.20 second, Pulse Duration: 0.3Milli Second, Output
energy: 2.5 Joules at the range of 1000 to 1400 mtrs
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2. SPV Module

SPV module of 100 Wp at desired volts. The offered module shall be in
accordance with the requirements of MNRE standards and tested as per:

a) Latest edition of IEC 61215 / IS 14286 for Crystalline Silicon
Terrestrial Photovoltaic (PV module - Design Qualification and Type
Approval

b) Latest edition of IEC 61730 Part 1- requirements for construction &
Part 2 — requirements for testing, for safety qualification.

Protective devices against surges at the PV module shall be provided.
Low voltage drop bypass diodes shall be provided and if required,
blocking diode(s) may also be provided.

IDENTIFICATION AND TRACEABILITY

Each PV module must use an identification tag which must contain the
following information:

Name of the manufacturer with logo (i) Month and year of the
manufacture (iii) Unique Serial No, (iv) Model No of the module with
voltage and rated wattage, (viii) Made in India

The test report should be from MNRE/NABL/IECQ authorized test center
issued after 1st April 2017. The bidder shall submit appropriate
certificates.

3 Battery

The battery should be 12V, 80Ah solar tubular type or equivalent type as
approved by engineer in-charge on merit basis. The Battery pack should
be got tested as per IEC 62133-2012 or BIS latest standard from BIS
recognized labs or MNRE accredited test centre. The battery pack must
have suitable Battery Management System (BMS). The test report of
battery pack/ cell issued after 1 April 2019 should be submitted.

4 Charge
Controller

Suitable Charge controller to maximize energy drawn from the solar PV
module with suitable protection for over charging, deep discharging and
reverse polarity etc.

Note: The Solar Modules (including SPV and other accessories) will be appropriately installed
at a distance of approximately 1000 Running meters (center to center) on the Solar
Module mounting structure and pole

The contractor shall take approval of the technical data sheets and other engineering
documents from HPSHIVA prior to procurement and commencement of the works. A layout
plan of the proposed location of fencing shall be submitted, clearly indicating the identified
location for installation of SPV Modules, where batteries & control panels shall be installed.

4. Installation of System:

The system should be properly installed at site. Cables of appropriate size should be used to
keep electrical losses to a bare minimum. All wiring should be in a proper conduit or capping
case. Wire should not be hanging loose. Any minor items which are not specifically included in
the scope of supply but required for proper installation and efficient operation of the SPV
systems, is to be provided by the manufacturer as per standards.
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5. Warranty and Other Service Obligations

The warranties, as define below, are required to be issued by the OEM and to be provided
to the Employer by the Contractor as back to back warranties:

The required Warranty Periods for the Mechanical / Electrical / Solar Components is as
below:

i) The SPV modules will be warranted for a minimum period of 25 years from the date of
supply. (Output wattage should not be less than 90% at the end of 10 years and 80% at
the end of 25 years). The contractor shall provide warranty certificates from the
manufacturer to HPSHIVA

i) The Battery will be warranted for a minimum period of 5 years

iii) The Charge Controller will be warranted for a minimum period of 5 years

iv) The Energizer will be warranted for a minimum period of 3 years

V) The other mechanical structures, electrical components, Iluminary and overall

workmanship of the complete Systems must be warranted for a minimum of 5 years
from the date of commissioning and handing over of the system. The contractor shall
provide warranty certificates from the manufacturers to HPSHIVA

Vi) The contractor shall be responsible to replace free of cost (including
transportation and insurance expenses) the whole or any part of supply which under
normal and proper use become dysfunctional within the period of the Defects Liability
Period (DLP).

vii) The service personnel of the Successful Bidder will make routine monthly inspection
visits during DLP. The inspections shall include thorough testing & replacement of any
damaged parts. Apart from this any complaint registered/ service calls received / faults
notified in the report generated by the system should be attended to and the system
should be repaired/ restored/ replaced within 72 hours.

viii) Normal and preventive maintenance of the solar systems during DLP such as cleaning
of module surface, topping up of batteries, tightening of all electrical connections,
cleaning & greasing of battery terminals, also the duties of the deputed personnel during
quarterly maintenance visits.

6. Traceability of the Product to be Supplied
In order to ensure traceability of the product/s and/or to prevent the misuse of the product
such as unauthorized sale or diversion to the open market, the following incorporation shall be

made in the product.

a) All material/products supplied under this contract should have their source in an ADB
Member Country as given in Section 5 of the Bidding Document.

Bidding Document for Procurement of Works-Small Contract Single-Stage: Two-Envelope



Section 6: Employer's Requirements 6-9

(b) Engraving (or) Screen printing of HPSHIVA at a suitable place on the main components
viz., SPV Panel, LED Lighting Units to be used in the installation of the solar street lighting
systems.

b) The system unique ID number as provided by HPSHIVA shall be permanently
embossed / punch on a metallic strip nut-bolted / riveted to or directly
embossed/punch on pole of the system. The UID number painting or marking will not
be allowed.

c) Sign board as prescribed by HPSHIVA should be fixed on pole.

7. Defect Liability Period

The scope of work includes Defects Liability Period (DLP) for a period of 12 months, from the
date issue of certificate of completion of Works.

Note: Bidder has to MANDATORILY submit the data sheet for all the
equipment mentioned in the respective BOQ of the different LOTS/
packages including Solar PV Water Pump. The data sheet should comply
with all the technical parameters as mentioned in the technical
specifications of respective items mentioned in the BOQ.
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Supplementary Information
Regarding Works to Be Procured
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Personnel Requirements

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has
personnel who meet the following requirements:

No

Position

Relevant
academic
qualifications

Total Work
Experience
[years]

Experience In
Similar Work
[years]

Project Manager - 1 no. per Lot/Contract

Bachelor’s
degree in
Engineering

10

5

Civil Engineer -1 no. per Lot/Contract

Bachelor’s
degree or
accredited
diploma in
Civil
Engineering

Electrical Engineer — 1 no. per Lot/Contract

Bachelor’'s
degree or
accredited
diploma in
Electrical
Engineering

Solar Installation Engineer — 1 no. per Lot/Contract

Bachelor’s
degree or
accredited
diploma in
Engineering
with tertiary

training/certific

ation in
installation of
solar facilities

Using Form EXP-6 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has EHS
personnel who meet the following requirements:

Key Personnel as determinad by the EMP and other safeguard management plans

Item Minimum years of| Minimum
No. . | relevant work| time on-site
i e Relevant academic ] .
Position/specialization es o experience for similar
qualifications oo
activities
(%FTE)
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1 | Environment Safeguard Expert — 1 no. per| Bachelor's degree or| 5 50%
Lot/Contract accredited diploma
with tertiary

in

training/certification
Environment/
Health/Safety
Management

Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key

equipment listed below:

No. Equipment Type and Characteristics Minimum Number Required
1 Total Station for setting up of layout 1 per lot
2 Tractor mounted / mechanical auger for trench digging 1 per Lot/Contract
3 Excavator/Wheel Loader/Backhoe Loader/Dozer 1 per Lot/Contract
4 Other Tools and Plants required to Erect and 1 set per Lot/Contract
Commission Solar Power Fencing
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ANNEXURE - 1

Social Safeguard Document
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Environment, Health and Safety Management Requirement

The contractor shall be responsible for preparing and submitting a site-specific Environmental Management Plan (EMP) based on
the generic EMP mentioned below. The Contactor will not start any pre-construction and or construction work until the site-specific
EMP is approved by PMU/ PIU. It is the contractor’s responsibility is to get Consent to Establish as relevant the activities included
in the package.

All works undertaken towards the protection of environmental resources and managing the health and safety of the labourer as
part of the EMP will be deemed to be incidental to works being carried out and no separate payment will be made unless
otherwise specified explicitly. The Scope of Work (SoW) of the Contractor towards implementation of the environmental provision
shall be as follows:

- Abide by all existing and new upcoming environmental regulations and requirements of the Government of India and State
Government of Himachal Pradesh throughout the construction period.

- The contractor should comply with all safety rules at work, and provision of adequate health and safety measures for
COVID infection;

- Where unanticipated environmental risks or impacts become apparent during the Contract, the Contractor is required to
update the site-specific EMP to outline the potential impacts to site works and associated mitigation measures for the
PMU/ PIU approval;
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Table: Environmental Management Plan for Animal proofed Solar-Fencing

Component wise Additional Explanation | Impacts Degree of Potential mitigation Roles and
Interventions Impact measures Responsibilities
(H,M,L)
Animal proofed Solar-Fencing
Pre-Construction Stage:
Design of the fencing | Final designing of the | Installation of solar- H Positive impact — less Contractor to
posts, roads, and post (nos. & power fencing has destruction of crops and | submit a final
seeking the positioning), fencing positive impacts on increase in horticultural/ | design for approval
necessary approvals | (wire), positioning of the cluster members agricultural income of the | by DOH
and licenses solar panels, battery, as it will protect both participating farmers
electric wiring, horticulture and other
Warning Sign Boards, | produce through
Earthing System, etc.; | intercropping;
Informing the farmers | Fencing may L DoH and CHPMA DOH and CHPMA
and panchayat (village | increase the animal facilitators to actively facilitators
administration) on the | menace in the encourage the other
construction activities | neighbouring fields; farmers to participate in
and benefits of solar- HPSHIVA initiative;
power fencing;
Assembling and The key materials to Indirect adverse L Contract to procure Contractor to
Sourcing of materials; | be sourced are Gl impacts of air, water goods from known implement;
posts, Gl wire rne;sh, and land pollution; sustainable sources; PMU and DOH to
Solar-panels, lithium o
! ! monitor;
batteries, electrical
wires, cement, sand
and aggregates;
Clearing vegetation The fencing will be Loss of vegetation L After clearing vegetation, | Contractor to

for about a 1m wide
strip at the periphery
of the cluster

laid out at the
periphery of the

could lead to loss of
topsoil;

and installation of
fencing, the topsoil
should be compacted;

implement;

CHPMA facilitators
to monitor on
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posts and
intermediate posts) of

Loss of topsaoil

This activity should be

Component wise Additional Explanation | Impacts Degree of Potential mitigation Roles and
Interventions Impact measures Responsibilities
(H,M,L)
including the Grass turfing to avoid soil | regular basis;
uprooting of rank erosion once
vegetation, grass, construction work is over
brushwood, saplings If work is carried out | L This activity should be DOH to ensure
etc., . . . . . . e
in the rainy season, it avoided during the rainy | activity timing and
may trigger local season or the entire CHPMA facilitators
erosion; laying of Gl pipes and to monitor
fencing should be
completed in a day’s time
and topsoil be
compacted;
May come across L The list of plant species Contractor to
threatened plant mentioned in Annexure 2 | implement;
species; shzuld not beduptrf[)rc])ted CHPMA facilitators
ﬁgld.preserve atihe to monitor and
’ report such findings
to DoH PIU
Environmental
Coordinator;
PIU Environmental
Coordinator to
report biannually to
ADB;
Construction Stage:
Excavation of earth Earth needs to be Dust pollution; L Minimization of dust Contractor to
up to for installation of | excavated for the . pollution by sprinkling implement;
Gl post installation of Gl posts Incrgased soil water on excavated earth -
erosion; and ) e CHPMA facilitators
(corner posts, support and borrowing pits; to monitor:

DOH to award work
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Component wise Additional Explanation | Impacts Degree of Potential mitigation Roles and
Interventions Impact measures Responsibilities
(H,M,L)
various diameters; avoided during the rainy | contracts according
season; to the season;
Grouting of Gl posts Use of plain concrete | Dust and land L Cover the materials with | Contractor to
with PCC cement cement, sand and pollution from the a tarpaulin sheet while implement;
sand & stone ballast | stone ballast'for f|>§|ng mixing of concrete not in use; CHPMA facilitators
the Gl posts in their and from the use of E il . ¢ itor-
dedicated position; sand & stone ballast fisure no spriage in 0 manttor,
’ other parts of the field
and avoid soil
contamination and killing
of plants;
Installing wires and Installation of pre- Accidental shock to H Following safety units to | Contractor to

strainers

tested standard
aluminium conductor
steel-reinforced cable
(ACSR) for high
tensile (HT) electric
conduction up to
15kV; 05 No’s through
each post supported
through
Polypropylene(PP)
insulators (UV
Stabilized) on each
post.

The electric shock is
completely safe and
non-lethal for humans
and animals. As the
current is pulsating
(not live) and passing

every 1to 1.2 seconds

animals, birds and
humans in case the
safety systems fail to
act;

On failure of the solar
power system, if
farmers energize the
wires through live and
continuous current —
any living being
coming in contact
with the wire will be
electrocuted leading
to contraction of
muscles/cramps and
preventing the body
from moving away
from the fence;

be installed;

Shock stops should be
coupled to the energizer
to enable maintenance
staff to switch the fence
off during any event and
on during maintenance.
They are to be mounted
on a panel located in an
energizer house;

Fencing alarm — solar
house to have an in-built
hooter system of 118
decibel (DB) that will get
triggered when any
animal, bird or human
gets trapped in the
fencing;

Lightning Diverters: V-

implement and
demonstrate to the
farmers, CHPMA
facilitators and
PlUs and PMU
representatives on
how the safety
systems works,
what measures
needs to be taken
during any
accidental events,
what are the dos
and don'’ts;

CHPMA facilitators
to monitor and
ensure each farmer
is trained in the
cluster on safety
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Component wise Additional Explanation | Impacts Degree of Potential mitigation Roles and
Interventions Impact measures Responsibilities
(H,M,L)
and only for a 0.3 shaped, water-proofed measures;
millisecond (1000th of !lghtnlng diverters tq be PIU Environmental
second) of time, the installed between wires .
animal gets enough and earthing system; Coordinator to
time to get away from . , congjuct a safety
the fence. The Earthing: 3 for each gudlt of the
pulsating .current wil panel & one at every installed _system
not grab the animal 200m to be installed. and confirm total
which generally These should be at least | safety
happens in the 10m from any water performa}nce;
continuous current: supply, earthing rods, Completion
’ underground telephone certificate to the
or power cable. contractor to be
Warning Boards: of size relgased only after
30cm x 180m, with satisfactory closure
yellow background and gngie:]e(ys/)au it(s)
black writing to be 9(8).
installed at every 50
Installing Solar-panels | An appropriate Generation of E- L All E- waste generated at
with lithium battery location for the solar waste; sites should be collected
storage and panel to get abundant and disposed E- Waste
energizers sunlight can ensure (Management)
the successful working Amendment Rules, 2018
of the fencing. Indirect impact of the | L Farmers should be
This project is using a | use of non-renewable trained to maintain the
very little amount of resources such as solar panels and
non-renewable Silicon and Lithium. batteries such that the
resources and the lifetime of the equipment
lifetime of the panels can be enhanced;
and batteries is for 5
years;
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construction waste;

such as concrete,
aggregates, electrical
wires, e-waste, etc.

get generated if left at
the site could lead to
land and water

dispose of all
construction waste as
per construction and

Component wise Additional Explanation | Impacts Degree of Potential mitigation Roles and
Interventions Impact measures Responsibilities
(H,M,L)
Battery should always
be kept in upright
position;
Disposal of Construction waste The waste that may M Contractor should

and skill development
among cluster
members

contractor will train
the trainer on the
operation and
maintenance of
the entire system,
especially on the
aspects of health
and safety,

maintenance of leading to

solar panels from | responsible
dust, routine behaviour;
check§ on hott -training and
energizers, hotler convincing other
alarm, shock stop,

liahtnina divert farmers to
ightning diverters, participate;

positive impacts on
the participating
farmers as follow: -

-development of
new skill sets;

-development of a
sense of ownership,

are likely to be pollution; demolition waste
generated and needs management rules 2019
a disposal plan
Operation Stage:
Annual maintenance | The EPC This will have H The EPC contractor to CHPMA facilitator

provide detailed training
to the CHPMA facilitator
as well as 50% of the
participating farmers,
with at least 33% of
women participation from
the household
representation (GESI
indicator), on the
operation and
maintenance of the entire
system, especially on the
aspects of health and
safety, maintenance of
solar panels from dust,
routine checks on

to monitor and
record the
participation during
training with gender
disintegrated data;

CHPMA members
to ensure
participation of
50% of members
with 33% women
participation;

PIU Environmental
Coordinator to
issue completion
only after collection
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etc.; -protection of energizer, hotter alarm, of feedback from
horticulture shock stop, lightning participating
produces and other diverters, etc.; farmers;
intercropping
produces;

Specific EMP Requirements for Horticulture sector related works

Impacts

Suggested Measures

Degradation of surface water
quality and Watershed
Management

Select a construction methodology that is least disturbing, and appropriate for the in-situ site condition, and
able to complete the construction work in minimum time. Schedule the construction works during the lean
period only and ensure that works is completed before onset of monsoon. Erect temporary barriers/ coffer
dam to form enclosed construction area with least disturbance. Allow adequate time to settle the solids
prior to pumping out water; only clear/clarified water shall be pumped back into the water body/reservoir;
any silt laden water should be pumped to a silt pond only. Install temporary silt traps or sedimentation
basins along the drainage leading to the water bodies; Avoid/minimize use of fuels, chemicals, and
lubricants; ensure no spillage; and have an equipment spill and containment plan on-site.

Determine irrigation water requirements of the crop by following best practice guidelines; Maintain a water
management logbook to keep the water usage rationale; use drip irrigation technique to avoid evaporation
loss; Reduce seepage losses in supply channels by lining them or using closed pipes.

Degradation in ambient air
quality

e Comply with the Air Act, 1981 in controlling air pollution from construction activities.
e Damp down the soil and any stockpiled material on site by water sprinkling.
e Use tarpaulins to cover the loose material (soil, sand, aggregate etc.) when transported by trucks.

e Control dust generation while unloading the loose material (particularly aggregate, soil) at the site
by sprinkling water and unloading inside the barricaded area.

e Stabilize surface soils where loaders, support equipment and vehicles will operate by using water
and maintain surface soils in a stabilized condition.

e Apply water and maintain soils in a visible damp or crusted condition for temporary stabilization
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e Apply water prior to levelling or any other earth moving activity to keep the soil moist throughout
the process.

e Avoid open burning during land preparation, weed control, and post-harvest treatments; Check PUC
status of construction vehicles and machineries; Prohibit burning of pesticide-treated agricultural
wastes and by-products.

e For pipe laying activities - Barricade the construction area using hard barricades on both sides and
provide dust/wind screen; Initiate site clearance and excavation work only after barricading of the
site is done; Confine all the material, excavated soil, debris, equipment, machinery (excavators,
cranes etc.,), to the barricaded area; Limit the stock piling of excavated material at the site; remove
the excess soil from the site immediately to the designated disposal area; Undertake the work
section wise: 100-200 m section should be demarcated and barricaded.

Noise Quality

Plan activities in consultation with PIU so that activities with the greatest potential to generate noise are
conducted during periods of the day which will result in least disturbance; Horns should not be used in front
of hospital and schools unless it is necessary to warn other road users or animals of the vehicle's approach;
Minimize noise from construction equipment by using vehicle silencers, fitting jackhammers with noise-
reducing mufflers, and use portable street barriers to minimize sound impact to surrounding sensitive
receptor; Maintain maximum sound levels not exceeding 80 decibels (dBA) when measured at a distance of
10 m or more from the vehicle/s. Identify any buildings at risk from vibration damage and avoiding any use
of pneumatic drills or heavy vehicles in the vicinity; Consult local communities in advance of the work to
identify and address key issues, and avoid working at sensitive times; use of acoustic DG set; keep the
machinery in good working condition;

Soil conservation and
management

Minimize soil compaction, damage, or disturbance by using appropriate land preparation machinery;
Replenish soil organic matter by recycling crop residues, compost, and manures.; Employ erosion control
management practices; Use flow control valves and diversion channel to reduce erosion.

Nutrient Management

Use green manures, mulching techniques to maintain soil cover, reduce the loss of nutrients, replenish soil
organic matter, capture and/or conserve soil moisture; Draw up balanced fertilizer programs; Conduct
periodic soil analysis to detect changes in soil fertility, inform decisions on fertilizer application rates, and
avoid unsustainable nutrient depletion and over-fertilization.

Solid Waste disposal and
management

Prepare and implement a Construction Waste Management Plan, as far as possible utilize the debris and
excess soil in construction purpose, avoid stockpiling any excess spoils at the site for long time. Stockpile
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should not cause any obstruction to natural waterway, If disposal is required, the site shall be selected
preferably from barren, infertile lands; site should have located away from residential areas, forests, water
bodies and any other sensitive land uses, Domestic solid wastes should be properly segregated in
biodegradable and non- biodegradable for collection and disposal to designated solid waste disposal site;
create a compost pit at workers' camp sites for disposal of biodegradable waste; non- biodegradable /
recyclable material shall be collected separately and sold in the local recycling material market, Residual and
hazardous wastes such as oils, fuels, and lubricants shall be disposed of in disposal sites approved by PCB,
recycle residues and other organic materials by leaving the materials on site or through composting (and
spreading); Disperse (or mulch) large vegetative structures.

Pest Management

Identify the main pests affecting crops in the region, assess the risks to the operation, and determine
whether a strategy and capacity is in place; apply early-warning mechanisms for pests and diseases, Select
resistant varieties and use the cultural and biological control of pests, diseases, and weeds to minimize
dependence on pesticide (chemical) control options.

Use and management of
pesticides

Ensure that any pesticides used are manufactured, formulated, packaged, labelled, handled, stored,
disposed of, and applied according to the FAQ's International Code of Conduct on Pesticide Management,
Do not purchase, store, use, or trade pesticides that fall under the World Health Organization's (WHO)
Recommended Classification of Pesticides by Hazard Classes 1a (extremely hazardous) and 1b (highly
hazardous) or Class Il (moderately hazardous).

Use of fertilizer

Implement a suitable training program for personnel that are transporting, handling, loading, storing and
applying fertilizers.

Occupational Health and Safety

Develop and implement site-specific occupational health and safety (OHS) Plan and COVID-19 management
plan; ensuring all workers are provided with and use personal protective equipment like helmet, gumboot,
safety belt, gloves, nose/ face mask and ear plugs; ensure EHS training for all site personnel; documentation
of work-related accidents; Secure all installations from unauthorized intrusion and accident risks; Provide
supplies of potable drinking water; Ensure moving equipment is outfitted with audible back-up alarms; Mark
and provide sign boards for hazardous areas such as energized electrical devices and lines, service rooms
housing high voltage equipment, and areas for storage and disposal. Signage shall be in accordance with
international standards and be well known to and easily understood by workers, visitors, and the public as
appropriate.

Community Health and Safety

Restrict construction vehicle movements to defined access roads and demarcated working areas (unless in
the event of an emergency); Enforce strict speed limit (20-30 kilometre per hour or kmph) for playing on
unpaved roads, construction tracks; Night-time haulage will be by exception only, as approved by the PMU
to minimize driving risk and disturbance to communities; Temporary traffic control (e.g. flagmen) and signs
will be provided where necessary to improve safety and provide directions; All drivers will undergo safety
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and training; Public access to all areas where construction works are on-going will be restricted through the
use of barricading and security personnel; Warning signs, blinkers will be attached to the barricading to
caution the public about the hazards associated with the works, and presence of deep excavation.
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Annexure 2
List of clusters with coordinates and crop
CLUSTER DETAILS AREA DETAILS CROP
Sl. i Ap.prox. .
No. District Dev. Block Cluster Name Total Area (Ha) Perimeter Latitude
Lot (metre) Longitude Crop Spacing Nos of Plant
Lot 01 1 | Solan Kunihar Daseran 3246 3500.728 31.250304 76.896396 Citrus 3X3 37,174
Lot 01 2 | Solan Kunihar Ser-Delag 20.56 5584.491 31.153362 76.935528 Guava 3X3 23,954
Lot 01 3 | Solan Kunihar Chunad 16.35 3196.787 31.120952 76.922819 Guava 3X3 18,168
Lot 01 4 | Solan Kunihar Pajeena 14.26 2567.763 31.272167 76.985094 Citrus 3X3 15,844
Lot 01 5 | Solan Kunihar Datti 13.75 2409.176 31.213431 76.942004 Plum 4X4 8,595
Lot 01 6 | Solan Kunihar Jailang 9.65 2243.285 31.0959 76.915761 Guava 3X3 10,720
Lot 01 7 | Solan Kunihar Giana 9.63 1790.14 31.242514 76.97371 Pomegranate 3X3 10,701
Lot 01 8 | Solan Kunihar Sai 6.74 2243.285 31.148889 76.8725 Guava 3X3 7,484
Lot 01 9 | Solan Nalagarh Sour 36.12 8844.649 31.176944 76.795556 Guava 3X3 41,237
Lot 01 10 | Solan Nalagarh Kosri 21.09 3417.843 31.01012 76.842567 Guava 3X3 24,545
Lot 01 11 | Solan Nalagarh Beli khol 1 17.36 2010.822 30.986674 76.726644 Guava 3X3 20,399
Lot 01 12 | Solan Nalagarh Baduan Bharmana 17.06 2030.16 31.044985 76.770258 Guava 3X3 20,063
Lot 01 13 | Solan Nalagarh Doli 16.91 5125.604 31.170833 76.788889 Guava 3X3 18,783
Lot 01 14 | Solan Nalagarh Batiakh 15.13 3982.275 31.160536 76.794503 Guava 3X3 16,813
Lot 01 15 | Solan Nalagarh Palli 11417 2691.821 31.145972 76.706062 Guava 3X3 12412
Lot 01 16 | Solan Nalagarh Beli khol 2 8.19 1403.105 30.982889 76.731553 Guava 3X3 9,104
Lot 01 17 | Solan Nalagarh Badhal 6.42 1343.155 31.098484 76.762294 Guava 3X3 7,134
Lot 01 18 | Solan Nalagarh Kohla 6.26 1343.155 31.237222 76.729722 Guava 3X3 6,952
Lot 02 19 | Sirmour Nahan Budriyon 16.1 2680.128 30.537807 77.197949 Guava 3X3 17,886
Lot 02 20 | Sirmour Nahan Kherichandn 1 14.41 1985.324 30.625914 77.35818 Guava 3X3 16,008
Lot 02 21 | Sirmour Nahan Bajari 13.99 3308.008 30.59278 77.18972 Litchi 4X4 8,744
Lot 02 22 | Sirmour Nahan Kherichandan 2 13.81 2313.454 30.61742 77.371511 Guava 3X3 15,342
Lot 02 23 | Sirmour Nahan Judag 12.61 1807.916 30.599144 77.769969 Guava 3X3 14,007
Lot 02 24 | Sirmour Nahan Simbalwala 9.99 2158.86 30.586338 77.184502 Guava 3X3 11,104
Lot 02 25 | Sirmour Nahan Dungi Sher 9.68 1885.939 30.633122 77.348001 Guava 3X3 10,759
Lot 02 26 | Sirmour Nahan Bhogpur 8.49 2699.928 30.572896 77.19067 Guava 3X3 9,433
Lot 02 27 | Sirmour Nahan Goant 8 1446.126 30.655849 77285933 Guava 3X3 8,885
Lot 02 28 | Sirmour Nahan Rama 6.88 1527.273 30.550819 77.376426 Guava 3X3 7,641
Lot 02 29 | Sirmour Paonta Sahib | Killour 20.88 2803.24 30.532757 77818111 Guava 3X3 24,304
Lot 02 30 | Sirmour Paonta Sahib | Upper Bhuddi 20.72 2406.118 30.501426 77.74795 Guava 3X3 24,135
Lot 02 31 | Sirmour Paonta Sahib | Puruwala 13.93 2232296 30.463738 77 575558 Guava 3X3 15,476
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Lot 02 32 | Sirmour Paonta Sahib | Gyayaniwala 10.87 1762.684 30.503204 77.739893 Guava 3X3 12,071
Lot 02 33 | Sirmour Paonta Sahib | Amboya Chandela 10.33 2522.223 30.524343 77.71236 Guava 3X3 11,480
Lot 02 34 | Sirmour Paonta Sahib | Khara 8.95 1510.124 30.506543 77.608438 Guava 3X3 9,942
Lot 02 35 | Sirmour Paonta Sahib | Fatehpur 6.61 1616.934 30.494075 77 556646 Guava 3X3 7,348
Lot 03 36 | Hamirpur Bamsan Parol 17.51 2282995 31.649762 76.618481 Citrus 3X3 19,456
Lot 03 37 | Hamirpur Bamsan Sachuin 8.68 2043.987 31.868335 76.630831 Pomegranate 3X3 9,640
Lot 03 38 | Hamirpur Bhoranj Balor-Sangrawar 3245 3427611 31.626882 76.643234 Guava 3X3 37,162
Lot 03 39 | Hamirpur Bhoranj Mundkhar tulsi 26.99 4673.449 31.593621 76.691269 Guava 3X3 31,094
Lot 03 40 | Hamirpur Bhoranj Samlog 21.69 4231249 31.622751 76.645739 Guava 3X3 25,206
Lot 03 41 | Hamirpur Bhoranj Jol 18.72 3272.291 31.633743 76.708879 Guava 3X3 21,912
Lot 03 42 | Hamirpur Bhoranj Lambagram/Palasi 1717 2245 54 31.588658 76.602206 Guava 3X3 20,185
Lot 03 43 | Hamirpur Bhoranj Lagmanwin 6.9 1395.295 3162513 76.67159 Guava 3X3 7,663
Lot 03 44 | Hamirpur Bijhari Kalwal 15.75 3122548 31.45705 76.56528 | Pomegranate 3X3 17,499
Lot 03 45 | Hamirpur Bijhari Seri-Bhakredi 14 88 3522.431 31.53771 76.47304 | Pomegranate 3X3 16,535
Lot 03 46 | Hamirpur Bijhari Lafran 13.96 3026.518 31.47498 76.59905 | Pomegranate 3X3 15,512
Lot 03 47 | Hamirpur Bijhari Bhalat 11.52 1933.47 31.49203 76.4871 | Pomegranate 3X3 12,797
Lot 03 48 | Hamirpur Bijhari Ghangot 842 2510.992 31.495232 76.522968 | Pomegranate 3X3 9,355
Lot 04 49 | Hamirpur Hamirpur Bakarti 2897 3504.633 31.661786 76.490136 Citrus 3X3 33,298
Lot 04 50 | Hamirpur Hamirpur Jangal ropa 21.19 2626.448 31.656878 76.486881 Citrus 3X3 24,652
Lot 04 51 | Hamirpur Hamirpur Haar 14.89 2670.767 31.658841 76.470558 Citrus 3X3 16,545
Lot 04 52 | Hamirpur Hamirpur Branda 787 1469.765 31.67212 76.45922 Citrus 3X3 8,741

Lot 04 53 | Hamirpur Hamirpur Neri 744 1291.598 31.692566 76.465099 Citrus 3X3 8,269
Lot 04 54 | Hamirpur Nadaun Pansai 5543 4695.075 31.680983 76.400374 Citrus 3X3 62,693
Lot 04 55 | Hamirpur Nadaun Phal Palsi 2718 4482 .94 31.623028 76.410288 Citrus 3X3 31,305
Lot 04 56 | Hamirpur Nadaun Sai Lower 18.03 2933.854 31.724333 76.387592 Citrus 3X3 21,140
Lot 04 57 | Hamirpur Nadaun Bhalana Rei 17.21 3589.993 31.759961 76.507317 Guava 3X3 20,232
Lot 04 58 | Hamirpur Nadaun Kushiar- 15.76 3844 17 31.66122 76.37287 Citrus 3X3 17,505
Lot 04 59 | Hamirpur Nadaun Tung (Baloh) 14.14 4377.549 31.699457 76.356741 Citrus 3X3 15,714
Lot 04 60 | Hamirpur Nadaun Bhabran 2 13.9 1849.452 31.741531 76.331021 Citrus 3X3 15,443
Lot 04 61 | Hamirpur Nadaun Bhabran 1 11.22 1757437 31.734759 76.320303 Citrus 3X3 12,468
Lot 04 62 | Hamirpur Nadaun Kaloor 9.74 1732.049 31.768616 76.313625 Citrus 3X3 10,818
Lot 04 63 | Hamirpur Nadaun Manjot 9.38 2188.285 31.76759 76.44649 Citrus 3X3 10,422
Lot 04 64 | Hamirpur Nadaun Sadhwan 8.75 1635.832 31.73463 76.40718 Citrus 3X3 9,726
Lot 04 65 | Hamirpur Nadaun Kashmir 6.7 1260.248 31.628167 76.400275 Citrus 3X3 7,440
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Lot 04 66 | Hamirpur Nadaun Rail 6.23 1985.071 31.74578 76.42117 Citrus 3X3 6,917
Lot 04 67 | Hamirpur Nadaun Choru (Bhoo-I) 6.2 2103.387 31.793269 76.426196 Citrus 3X3 6,885
Lot 04 68 | Hamirpur Nadaun Baag Bharmoti 6.09 1375.011 31.7612 76.35135 Citrus 3X3 6,761

Lot 04 69 | Hamirpur Nadaun Lohardha 4.99 1012.286 31.767521 76.424368 Citrus 3X3 5,547
Lot 04 70 | Hamirpur Nadaun Darol 1.24 510.268 31.747091 76.35679 Citrus 3X3 1,379
Lot 04 71 | Hamirpur Sujanpur Kheri 12.79 1524 .413 31.88824 76.596676 | Pomegranate 3X3 14,215
Lot 04 72 | Hamirpur Sujanpur Beri-2 12.39 2153.591 31.875673 76.555982 | Pomegranate 3X3 13,764
Lot 04 73 | Hamirpur Sujanpur Beri-1 93 1831.434 31.878132 76.557755 | Pomegranate 3X3 10,336
Lot 04 74 | Hamirpur Sujanpur Kudana 7.93 17974 31.871305 76.563685 Citrus 3X3 8,810
Lot 04 75 | Hamirpur Sujanpur Bhahru (Paur) 7.05 11935 31.873001 76.551726 | Pomegranate 3X3 7,836
Lot 04 76 | Hamirpur Sujanpur Bir Baghera 7 164142 31.862658 76.532384 | Pomegranate 3X3 7,783
Lot 05 77 | Bilaspur Ghumarwin Kot 29.66 4364.063 31.590928 76.715653 Guava 3X3 34,058
Lot 05 78 | Bilaspur Ghumarwin Kathalag droun 1957 2661.34 31.575218 76.715964 Guava 3X3 22,848
Lot 05 79 | Bilaspur Ghumarwin Kasol 1953 3936.834 31.483532 76.697935 Citrus 3X3 22,809
Lot 05 80 | Bilaspur Ghumarwin Chharal Daloli 18.29 3847.03 31.523595 76.703314 Citrus 3X3 21,430
Lot 05 81 | Bilaspur Ghumarwin Sandhiar (Chhat) 17.97 6021.136 31.434119 76.623204 Guava 3X3 21,080
Lot 05 82 | Bilaspur Ghumarwin Dehra 16.9 3871.703 31.580073 76.714119 Citrus 3X3 19,891
Lot 05 83 | Bilaspur Ghumarwin Chhiber 16.99 3614.347 3141625 76.729899 Citrus 3X3 18,874
Lot 05 84 | Bilaspur Ghumarwin Mehri Kathla 14 .46 2344 155 31.547566 76.719009 Citrus 3X3 16,066
Lot 05 85 | Bilaspur Ghumarwin Talwara - 2 11.26 3810.323 31.532464 76.702819 Citrus 3X3 12,510
Lot 05 86 | Bilaspur Ghumarwin Lower Lanjhta 10.36 2762.298 31507113 76.688258 Litchi 4X4 6,473
Lot 05 87 | Bilaspur Ghumarwin Bhadrog (Seu) 8.88 2353.956 3146541 76.694498 Citrus 3X3 9,866
Lot 05 88 | Bilaspur Ghumarwin Kashol Balh 8.84 1830.774 31484818 76.691705 Citrus 3X3 9,817
Lot 05 89 | Bilaspur Ghumarwin Nalti Parnal 7.94 3337.664 31.546665 76.70911 Citrus 3X3 8,824
Lot 05 90 | Bilaspur Ghumarwin Thandora 7.41 147983 31.514955 76.674487 Litchi 4X4 4,629
Lot 05 91 | Bilaspur Ghumarwin Bhapral 711 2592.194 31.524382 76.691595 Guava 3X3 7,896
Lot 05 92 | Bilaspur Ghumarwin Talwara-3 6.91 2487 485 31.537863 76.703822 Citrus 3X3 7,678
Lot 05 93 | Bilaspur Ghumarwin Massour/Maloh 6.57 1716.396 31515714 76.722099 Citrus 3X3 7,301

Lot 05 94 | Bilaspur Ghumarwin Kasol Kanjeen 6.2 1547.7 31.476113 76.690202 Citrus 3X3 6,886
Lot 05 95 | Bilaspur Ghumarwin Samsai 534 1165.34 31.530332 76.644464 Guava 3X3 5,935
Lot 05 96 | Bilaspur Ghumarwin Nanawan 3.75 937.53 31.441817 76.799177 Guava 3X3 4,168
Lot 05 g7 | Bilaspur gﬁ::;;ur Salnu 26.79 2823.953 31.417463 76.803534 Citrus 3X3 30872
Lot 05 og | Bilasour gﬁg:;ur Loharda /Deoth 200 1364.625 31246847 76.830762 Citrus 3X3 25576
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Lot05 gg | Bilaspur gﬁgsa;;ur Karot 20.92 2645.159 31331036 76.820316 Citrus 3X3 24,352
Lot 05 100 | Bilaspur gﬁ::;;ur Khod ka kyar 20.49 3612.18 31.246148 76.821825 Citrus 8X3 23873
Lot 05 101 | Bilaspur gﬁgsa;;ur Kotlu 1423 2264.449 31320037 76817249 |  Cuava 3X3 15807
Lot 05 102 | Bilaspur gﬁg:;ur Dugga Har (Majher) 1002 2386219 3124913 76.82442 Citrus 3X3 11,132
Lot 05 103 | Bilaspur gﬁ‘::;ur Kothi (Majher) 867 1908.346 31248890 76819817 Citrus 3X3 9,628
Lot 05 104 | Bilaspur gﬁg:;;ur Kainthal (Manjher) 6.38 1306.547 31.247293 76.826695 Citrus 3X3 7,093
Lot 06 105 | Bilaspur Jhandutta Balh Sihna 3114 5202.087 31417498 76.589824 Guava 3X3 35,707
Lot 06 106 | Bilaspur Jhandutta Kosarian 2959 4153.721 31.434839 76.507329 Citrus 3X3 33,983
Lot 06 107 | Bilaspur Jhandutta Tihri 28.15 3223.638 314285 76.640801 Pomegranate 3X3 32,380
Lot 06 108 | Bilaspur Jhandutta Lehar 2423 3484 .415 31.340195 76.647859 Guava 3X3 28,028
Lot 06 109 | Bilaspur Jhandutta Tikkari Kotlu 2265 3986.719 31.369251 76.652049 Guava 3X3 26,275
Lot 06 110 | Bilaspur Jhandutta Fagog 21.83 3084.059 31.401988 76.624624 Citrus 3X3 25,367
Lot 06 111 | Bilaspur Jhandutta Jhandu 16.06 3001.108 31.366701 76.644244 Guava 3X3 17,844
Lot 06 112 | Bilaspur Jhandutta Fagog Banjholi 12.33 2274371 31.402074 76.619081 Citrus 3X3 13,693
Lot 06 113 | Bilaspur Swarghat Dulhet-2 28.62 5150.244 31.364999 76.472807 Citrus 3X3 32,904
Lot 06 114 | Bilaspur Swarghat Ghattewal 27.26 4668.213 31.334719 76.49286 Citrus 3X3 31,400
Lot 06 115 | Bilaspur Swarghat Bassi 12.44 2430.032 31.31125 76.510664 Citrus 3X3 13,826
Lot 07 116 | Mandi Chauntara Dol 32.29 3224287 31.847677 76.764159 Litchi 4X4 20,806
Lot 07 117 | Mandi Chauntara Khadiyal 2224 3068.054 31.864888 76.756389 Litchi 4X4 14,522
Lot 07 118 | Mandi Chauntara Golwan 17.19 3587.001 31.98309 76.699776 Guava 3X3 19,099
Lot 07 119 | Mandi Chauntara Dhelu(Har) 10.96 1530.276 31.991086 76.767828 Guava 3X3 12,176
Lot 07 120 | Mandi Chauntara Kothi — | (Balh) 93 1921.777 31.858501 76.746105 Guava 3X3 10,331
Lot 07 121 | Mandi Chauntara Kothi - Il 8.23 1639.605 31.864546 76.740958 Citrus 3X3 9,139
Lot 07 122 | Mandi Dharampur Drumman 29.76 3582.469 31.768659 76.811047 Citrus 3X3 34,170
Lot 07 123 | Mandi Dharampur Guin 26.8 5357.847 31.776645 76.808253 Citrus 3X3 30,886
Lot 07 194 | Mandi Dharampur 3332 (Balty Nitla 2649 2492721 31.877634 76.714574 Citrus 3X3 30,544
Lot 07 125 | Mandi Dharampur Upper Bairi 2298 4555518 31.877924 76.683279 Citrus 3X3 26,638
Lot 07 126 | Mandi Dharampur Churu ra Balh 19.88 230417 31.785059 76.732761 Citrus 3X3 23,196
Lot 07 127 | Mandi Dharampur Manyoh- Lambri 1947 3839.451 31.76083 76.639132 Guava 3X3 22,743
Lot 07 128 | Mandi Dharampur Seoh-2 17.74 4184.994 31.869684 76.71534 Citrus 3X3 20,825
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Lot 07 129 | Mandi Dharampur Kharoh (Kalerka) 17.11 2341.328 31.712472 76.717328 Citrus 3X3 19,009
Lot 07 130 | Mandi Dharampur Tikkar Chanyar 1451 2085.358 31.765992 76.669085 Plum 4X4 9,069
Lot 07 131 | Mandi Dharampur Kumahrda 14 .48 5053.389 31.782843 76.81053 Plum 4X4 9,052
Lot 07 132 | Mandi Dharampur Chunighat 1414 2198.988 31.801737 76.704453 Citrus 3X3 15,710
Lot 07 133 | Mandi Dharampur Mannu Dhar(Joh) 13.68 2488.805 31.80631 76.716811 Citrus 3X3 15,201
Lot 07 134 | Mandi Dharampur Banwaar Kalaan 13.16 2701.666 31.806028 76.745864 Citrus 3X3 14,622
Lot 07 135 | Mandi Dharampur Richhali 12.81 2386.153 31.803012 76.727816 Citrus 3X3 14,231
Lot 07 136 | Mandi Dharampur Harnayal 12.55 1748.78 31.809885 76.727534 Guava 3X3 13,938
Lot 07 137 | Mandi Dharampur Satrehar 1252 3781503 31.816588 76.750648 Citrus 3X3 13,908
Lot 07 138 | Mandi Dharampur Gorat 12.25 3032.172 31.854555 76.705082 Citrus 3X3 13,614
Lot 07 139 | Mandi Dharampur Chandpur 11.98 1962.092 31.742763 76.684659 Citrus 3X3 13,305
Lot 07 140 | Mandi Dharampur Lower Chatrun 11.26 2937.814 31.857247 76.668886 Guava 3X3 12,511
Lot 07 141 | Mandi Dharampur Chhater 10.86 2269.806 31.743833 76.784748 Guava 3X3 12,062
Lot 07 142 | Mandi Dharampur Bandal/Khwada 10.71 2979.262 31.741702 76.678671 Guava 3X3 11,902
Lot 07 143 | Mandi Dharampur Banerti-2 1044 1555.939 31.809779 76.788822 Plum 4X4 6,523
Lot 07 144 | Mandi Dharampur Kumahrda 2 10.22 2010.14 31.793892 76.811286 Plum 4X4 6,388
Lot 07 145 | Mandi Dharampur Pehad 10.04 1897.093 31.808351 76.807691 Plum 4X4 6,273
Lot 07 146 | Mandi Dharampur Aarli Paryal 9.87 1780.581 31.824035 76.709442 Citrus 3X3 10,968
Lot 07 147 | Mandi Dharampur Tourjajar 9.74 1870.572 31.759213 76.793756 Citrus 3X3 10,822
Lot 07 148 | Mandi Dharampur Dhalara 1 9.35 2016.564 31.849005 76.680951 Citrus 3X3 10,388
Lot 07 149 | Mandi Dharampur Darwaar 9.27 2196.381 31.756224 76.692204 Guava 3X3 10,300
Lot 07 150 | Mandi Dharampur Taroon 9.26 2523.73 31.838013 76.71743 Citrus 3X3 10,286
Lot 07 151 | Mandi Dharampur Lower (Nichali) Bairi 9.13 1752.663 31.882639 76.678001 Citrus 3X3 10,146
Lot 07 152 | Mandi Dharampur Dhalara 2 8.7 1889.822 31.842483 76.681112 Citrus 3X3 9,662
Lot 07 153 | Mandi Dharampur Chah 8.67 3869.668 3176764 76.782842 Guava 3X3 9,632
Lot 07 154 | Mandi Dharampur Chhapanu 8.41 2908.114 31.811673 76.76086 Citrus 3X3 9,339
Lot 07 155 | Mandi Dharampur Ghanswai 8.3 1621.07 31.814646 76.712716 Guava 3X3 9,218
Lot 07 156 | Mandi Dharampur Tarohla 8 1899.909 31.806499 76.734786 Guava 3X3 8,883
Lot 07 157 | Mandi Dharampur Bharatpur (Bharouri) 7.32 2257.321 31.81663 76.758133 Citrus 3X3 8,132
Lot 07 158 | Mand Dharampur (D&gt;;;:i)&aglana 728 2876.258 31.71679 76689441 Guava 3X3 8,084
Lot 07 159 | Mandi Dharampur Siram(Sarskan) 7.05 1866.799 31.793464 76.77674 Citrus 3X3 7,832
Lot 07 160 | Mandi Dharampur Patti (Kot) 6.9 3513.136 31.74483 76.661456 Guava 3X3 7,666
Lot 07 161 | Mandi Dharampur Thanna (Ropari) 6.84 1898.017 31.725534 76.697905 Citrus 3X3 7,599
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Lot 07 162 | Mandi Dharampur Lower Balh 6.24 2417 866 31.859872 76.68884 Citrus 3X3 6,932
Lot 07 163 | Mandi Dharampur Galloo (Chanouta) 6.19 1317.404 31.762188 76.773242 Citrus 3X3 6,874
Lot 07 164 | Mandi Dharampur Trembala 6.06 1858.714 31.773762 76.731598 Citrus 3X3 6,734
Lot 07 165 | Mandi Dharampur Cholgrah, Khajurty 576 3009.237 31.818887 76.637888 Citrus 3X3 6,402
Lot 07 166 | Mandi Dharampur Richhali - Dhwali 575 13123 31.807651 76.727614 Guava 3X3 6,392
Lot 07 167 | Mandi Dharampur Bahn 563 1923.152 31.857317 76.673506 Citrus 3X3 6,259
Lot 07 168 | Mandi Dharampur Dedhal 559 0 31.851046 76.738977 Citrus 3X3 6,210
Lot 07 169 | Mandi Dharampur Sakrain Dhar 5.36 1210.077 31.812582 76.720398 Citrus 3X3 5,956
Lot 07 170 | Mandi Dharampur Didnu 52 2238.401 31.783099 76.760647 Citrus 3X3 5774
Lot 07 171 | Mandi Dharampur Barota 4.37 1471.316 31.763857 76.76439 Guava 3X3 4,856
Lot 07 172 | Mandi Dharampur Pakhdol 4.35 1266.672 31.865785 76.698625 Citrus 3X3 4,828
Lot 07 173 | Mandi Dharampur Lalana 427 1793.242 31.811211 76.700032 Citrus 3X3 4742
Lot 07 174 | Mandi Dharampur Hiun 3.6 1436.336 31.767181 76.797043 Citrus 3X3 4,398
Lot 07 175 | Mandi Dharampur Balhara 1 3.91 1567.577 31.821237 76.747022 Citrus 3X3 4,345
Lot 07 176 | Mandi Dharampur Chakyana 3.72 1413577 31.82056 76.76599 Citrus 3X3 4,133
Lot 07 177 | Mandi Dharampur Single Kuhat 37 1592.184 31.84902 76.653913 Citrus 3X3 4112
Lot 07 178 | Mandi Dharampur Dhardi-2 355 1261.667 31.819701 76.72439 Citrus 3X3 3,939
Lot 07 179 | Mandi Dharampur Dhardi 1 267 1200.661 31.819043 76.720062 Citrus 3X3 2,967
Lot 07 180 | Mandi Dharampur Skohta 1.82 772.057 31.74892 76.641515 Citrus 3X3 2,026
Lot 07 181 | Mandi Dharampur Parly pryal 17 818.642 31.830663 76.712523 Citrus 3X3 1,884
Lot 07 182 | Mandi Dharampur Lahsni 1.35 583.539 31.832994 76.670102 Guava 3X3 1,498
Lot 07 183 | Mandi Dharampur Kanohi 1.32 837.43 31.834541 76.647476 Guava 3X3 1,470
Lot 07 184 | Mandi Dharampur Sherpur | 1.24 630.212 31.803027 76.691349 Guava 3X3 1,380
Lot 07 185 | Mandi Gopalpur Batial-1 18.72 3159.981 31.58097 76.733412 Plum 4X4 12,327
Lot 07 186 | Mandi Gopalpur Bhambhla-I 14.15 2380.169 31.590039 76.736052 Citrus 3X3 15,716
Lot 07 187 | Mandi Gopalpur Mataur Tanda 2 13.05 3368.926 31.566211 76.730135 | Pomegranate 3X3 14,499
Lot 07 188 | Mandi Gopalpur Bhadarwar Khobla 12.92 3625.93 31.68793 76.788639 Guava 3X3 14,354
Lot 07 189 | Mandi Gopalpur Bag-chuhku 12.86 3730.716 31.619468 76.719499 Citrus 3X3 14,289
Lot 07 190 | Mandi Gopalpur Rasher 10.95 1898.248 31.681661 76.786716 Citrus 3X3 12,162
Lot 07 191 | Mandi Gopalpur Barchwar 10.82 3292 542 31.677456 76.727883 Guava 3X3 12,020
Lot 07 192 | Mandi Gopalpur Dhar 10.16 2251.744 31.670399 76.714001 Guava 3X3 11,293
Lot 07 193 | Mandi Gopalpur Batail 2 9.13 2101.22 31575919 76.732167 Citrus 3X3 10,139
Lot 07 194 | Mandi Gopalpur Manwana 91 2340.14 31.561429 76.747684 Plum 4X4 5,690
Lot 07 195 | Mandi Gopalpur Bahi 8.71 2261.798 31.605259 76.739299 Guava 3X3 9,674
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Lot 07 196 | Mandi Gopalpur Thouna/Dhalait 8.18 1898.017 31.715817 76.818113 Guava 3X3 9,093
Lot 07 197 | Mandi Gopalpur Sulpur 75 1923.383 31.594027 76.727401 | Pomegranate 3X3 8,337
Lot 07 198 | Mandi Gopalpur Ghadhyani 7.24 2003.133 31.676995 76.721511 Guava 3X3 8,039
Lot 07 199 | Mandi Gopalpur Yoh 3.58 1664.619 31.682206 76.725847 Guava 3X3 3,981
Lot 08 200 | Mandi Drang / Sadar | Dhaniyara 17.85 2797 949 31.754396 76.865403 Litchi 4X4 11,156
Lot 08 201 | Mandi Drang / Sadar | Baragaon 1432 4066.304 31.791115 76.917417 Guava 3X3 15,910
Lot 08 202 | Mandi Drang / Sadar | Binol 7.21 1783.595 31.701722 77.041061 Citrus 3X3 8,015
Lot 08 203 | Mandi Gohar/Balh Manjhagan Chudara 2756 5408.491 31.640996 77.070946 Plum 4X4 17,849
Lot 08 204 | Mandi Gohar/Balh Latogali 2597 4791.028 31.652077 77.092486 Persimmon 4X4 16,856
Lot 08 205 | Mandi Gohar/Balh Sawla 17.46 2063.721 31.665372 77.054807 Persimmon 4X4 10,915
Lot 08 206 | Mandi Gohar/Balh Dharwahan-Il (Sehal) 17.39 2713.667 3163096 76.898449 Guava 3X3 19,323
Lot 08 207 | Mandi Gohar/Balh Brikhmani 16.76 3518.746 31.547003 76.969194 Plum 4X4 10,476
Lot 08 208 | Mandi Gohar/Balh Darvehad 12.33 1781.934 31.548778 76.954666 Plum 4X4 7,708
Lot 08 209 | Mandi Gohar/Balh Manjhog Dhaniut 9.66 1411.608 31.50559 76.978412 Plum 4X4 6,039
Lot 08 210 | Mandi Gohar/Balh Bagga Chalog 8.63 2528.174 31.606446 77.065343 Plum 4X4 5,395
Lot 08 211 | Mandi Sundernagar Palhota 17.11 3306.072 31.522766 76.932324 Citrus 3X3 19,014
Lot 08 212 | Mandi Sundernagar Kuthain 15.45 2802.03 31.519705 76.934303 Citrus 3X3 17,166
Lot 08 213 | Mandi Sundernagar Bhantraed 11.85 1897.467 31.433897 76.805293 Citrus 3X3 13,165
Lot 08 214 | Mandi Sundernagar Khagron 10.15 2695.792 31.491459 76.959219 Plum 4X4 6,344
Lot 09 215 | Kangra Baijnath Upper Bhet 2067 2164.569 32.08724 76.61383 Guava 3X3 24,070
Lot 09 216 | Kangra Baijnath Kudail 16.61 2934.36 31.985281 76.676514 Guava 3X3 18,458
Lot 09 217 | Kangra Baijnath Langhu-2 7.25 1793.803 32.011032 76.618324 Guava 3X3 8,051
Lot 09 218 | Kangra Baijnath Langhu 1 6.2 1662.342 32.00353 76.623169 Guava 3X3 6,891
Lot 09 219 | Kangra Baijnath Malghota 6 1422.256 32.058448 76.649607 Guava 3X3 6,668
Lot 09 220 | Kangra Baijnath Utrala 4.85 1582.053 32.10993 76.64627 Pecan nut 6X6 1,348
Lot 09 221 | Kangra Bhawarna Sidhpur Sarkari 30.9 6306.366 32.09321 76.49893 Citrus 3X3 35,444
Lot 09 222 | Kangra Bhawarna Chartkhola 17.67 3250.357 32.10001 76.43238 Citrus 3X3 20,741
Lot 09 223 | Kangra Bhawarna Thandol 1 16.95 2936.021 3201117 76.52621 Guava 3X3 18,834
Lot 09 224 | Kangra Bhawarna Ldhran 15.09 3335.046 32.090933 76.43129 Litchi 4X4 9,432
Lot 09 225 | Kangra Bhawarna Malahu 2 8.46 1904.199 32.006115 76517777 Litchi 4X4 5,289
Lot 09 226 | Kangra Bhawarna Ghar 8.21 2530.11 32.042492 76.53703 Citrus 3X3 9,120
Lot 09 227 | Kangra Bhawarna Malahu 1 529 1530.386 32.010548 76.507567 Citrus 3X3 5,874
Lot 09 228 | Kangra Bhawarna Branker Mahadev 5 9173 32.076989 76.431478 Guava 3X3 5,555
Lot 09 229 | Kangra Lambagaon Malodan 1059 1555.565 31.86811 76.49044 Citrus 3X3 11,763
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Lot 09 230 | Kangra Lambagaon Jangal 9.15 1359.49 31.85999 76.49607 Citrus 3X3 10,162
Lot 09 231 | Kangra Lambagaon Odri 8.76 2296.525 31.90286 76.49971 Citrus 3X3 9,730
Lot 09 232 | Kangra Lambagaon Thanpal/Chambi 8.34 1906.916 31.89553 76.62578 Citrus 3X3 9,261
Lot 09 233 | Kangra Lambagaon Kathla 759 1305.436 31.87954 76.63181 Citrus 3X3 8,430
Lot 09 234 | Kangra Lambagaon Kotlu 452 1538.592 31.918472 76.49762 Citrus 3X3 5,022
Lot 09 235 | Kangra Panchrukhi Rajhot 17.27 3970.923 32.026997 76.591855 Citrus 3X3 19,186
Lot 09 236 | Kangra Panchrukhi Ladoh 1 17.21 2553.903 32.04833 76.563118 Litchi 4X4 10,758
Lot 09 237 | Kangra Panchrukhi Jandpur 8.54 1605.065 32.060048 76.600299 Citrus 3X3 9,490
Lot 09 238 | Kangra Panchrukhi Trehal 8.22 2124.342 32.051207 76.597736 Guava 3X3 9,132
Lot 09 239 | Kangra Panchrukhi Banuri 773 1498277 32.08962 76.571054 Citrus 3X3 8,583
Lot 09 240 | Kangra Panchrukhi Saliana 733 1727.561 32.071532 76.565231 Citrus 3X3 8,139
Lot 09 241 | Kangra Panchrukhi Agozar 7.03 2412.828 32.035018 76.578493 Citrus 3X3 7,810
Lot 09 242 | Kangra Panchrukhi Molichak 6.15 1267.376 32.08139 76.5627 Citrus 3X3 6,835
Lot 09 243 | Kangra Panchrukhi Ladoh 2 552 1321.023 32.05031 76.558524 Litchi 4X4 3,453
Lot 09 244 | Kangra Panchrukhi Tatehal (Ramnagar) 344 1767.634 32.035975 76.556655 Citrus 3X3 3,817
Lot 09 245 | Kangra Sullah Chah (Chandar) 356 3869.668 31.970011 76.495947 Litchi 4X4 22,877
Lot 09 246 | Kangra Sullah Dheera 33.28 5004.406 32.01201 76.45421 Citrus 3X3 38,080
Lot 09 247 | Kangra Sullah Gagal Khas 2247 2950.266 32.035388 76.448707 Litchi 4X4 14,671
Lot 09 248 | Kangra Sullah Purba 15.36 3112.549 31.95405 76.44426 Citrus 3X3 17,062
Lot 09 249 | Kangra Sullah Chainchadi- Kuthera 10.19 2289.408 31.97058 76.53086 Citrus 3X3 11,323
Lot 10 250 | Kangra Dehra Jakhota 226.54 14670.876 31.78613 76.32348 Citrus 3X3 2,52,799
Lot 10 251 | Kangra Dehra Dhanot 205.22 19333.82 31.80893 76.31235 Citrus 3X3 2,29,106
Lot 10 252 | Kangra Dehra Lalwada 2941 3573.68 31.824368 76.3179 Citrus 3X3 33,783
Lot 10 253 | Kangra Dehra Bhatera Bassa 13.9 2933.139 32.013891 76.17543 Citrus 3X3 15,447
Lot 10 254 | Kangra Dehra Bhatoli Phakasian 1144 1796.751 31.978862 76.134741 Citrus 3X3 12,705
Lot 10 255 | Kangra Pragpur Chamba Khas 11.62 2720.366 31.81974 76.25698 Citrus 3X3 12913
Lot 10 256 | Kangra Pragpur Kuhna 10.73 1967.812 31.80941 76.28501 Citrus 3X3 11,925
Lot 11 257 | Una Bangana Nalwari 35.52 3960.297 31.606767 76.346519 | Pomegranate 3X3 40,574
Lot 11 258 | Una Bangana Baral 3527 4666.156 31.552528 76.377827 Guava 3X3 40,292
Lot 11 259 | Una Bangana Thana Khurd 26.34 4726.007 31.525304 76.357784 | Pomegranate 3X3 30,373
Lot 11 260 | Una Bangana Chadoli 2576 3776.366 31.633841 76.296079 Guava 3X3 29,727
Lot 11 261 | Una Bangana Muchali 20.25 4991.305 31.618517 76.349974 Guava 3X3 23,605
Lot 11 262 | Una Bangana Boul - 3 18.55 3586.643 31.54692 76.30228 Guava 3X3 21,721
Lot 11 263 | Una Bangana Boul 18.32 5456.154 31.549058 76.300531 Guava 3X3 21,460
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Lot 11 264 | Una Bangana Balh Kholin 14.03 3834.754 31.540163 76.366526 | Pomegranate 3X3 15,586
Lot 11 265 | Una Bangana Sanhal 13.58 4388 67 31.542525 76.337779 Guava 3X3 15,089
Lot 11 266 | Una Bangana Tureta 13.46 5193.21 31.575331 76.402212 Guava 3X3 14,959
Lot 11 267 | Una Bangana Kathoh 11.9 4313.353 31.587838 76.285052 Guava 3X3 13,225
Lot 11 268 | Una Bangana Handola 11.85 2276.813 31.425925 76.38908 Guava 3X3 13,163
Lot 11 269 | Una Bangana Dumkhar 10.75 2655.466 31612983 76.337968 | Pomegranate 3X3 11,946
Lot 11 270 | Una Bangana Dulehri 9.11 2707 54 31527152 76.356885 | Pomegranate 3X3 10,122
Lot 11 271 | Una Bangana Dobad 8.75 1736.35 31.464106 76.416548 | Pomegranate 3X3 9,723
Lot 11 272 | Una Bangana Hatii 6.39 2656.632 31639282 76.34096 Guava 3X3 7,097
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A. General

1. Definitions

1.1 Boldface type is used to identify defined terms.

(@)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

(k)

()
(m)

(n)

(o)

(P)

The Accepted Contract Amount means the amount accepted
in the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes
a lump sum price for each activity, which is used for valuations
and for assessing the effects of Variations and Compensation
Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 29.1 [Appointment of
Adjudicator] hereunder.

Bank means the financing institutions named in the Particular
Conditions of Contract (PCC).

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC 51.1
[Compensation Events] hereunder.

The Completion Date is the date of completion of the Works
as certified by the Project Manager, in accordance with GCC
69.1 [Completion].

The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time
basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the certificate issued by
the Project Manager upon correction of defects by the
Contractor.

The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for
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(@)

(r)

(s)

(t)

(u)

(v)

(x)

(y)

@)

(aa)
(bb)

(cc)

(dd)

(ee)

(ff)

remedying defects.

Drawings include calculations and other information provided
or approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the PCC.

Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works.

Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not
reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

In writing or written means hand-written, type-written, printed,
or electronically made, and resulting in a permanent record.

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the Contract
at the date of acceptance.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Party means the Employer or the Contractor, as the context
requires.

PCC means Particular Conditions of Contract.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of
the Works and administering the Contract.

Retention Money means the aggregate of all monies retained
by the Employer pursuant to GCC 55.1 [Retention].

Schedules means the document(s) entitled schedules,
completed by the Contractor and submitted with the Letter of
Bid, as included in the Contract. Such document may include
the Bill of Quantities, data, lists, and schedules of rates and/or
prices.

The Site is the area defined as such in the PCC.
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2. Interpretation

21

2.2

23

(gg)  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(hh) Specification means the Specification of the Works included
in the Contract and any modification or addition made or
approved by the Project Manager.

(i) The Start Date is given in the PCC. It is the latest date when
the Contractor shall commence execution of the Works. It does
not necessarily coincide with any of the Site Possession
Dates.

(@) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(In A Variation is an instruction given by the Project Manager
which varies the Works.

(mm) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
the PCC.

In interpreting these GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the GCC
to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letter of Bid,

(d) Particular Conditions of Contract,

(e) the List of Eligible Countries that was specified in Section 5 of
the bidding document,

f) General Conditions of Contract,

g) Specifications,

h) Drawings,

i Completed Activity Schedules or Bill of Quantities, and

(
(
(
(

— =

] any other document listed in the PCC as forming part of the
Contract.
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3. Language and
Law

4. Contract
Agreement

5. Assignment

6. Care and Supply
of Documents

7. Confidential
Details

3.1

3.2

4.1

5.1

6.2

The language of the Contract and the law governing the Contract are
stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(a) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower’s Country prohibits any import of
goods from, or any payments to, a particular country, person,
or entity. Where the Borrower’s country prohibits payments to
a particular firm or for particular goods by such an act of
compliance, that firm may be excluded.

The Parties shall enter into a Contract Agreement within 28 days after
the Contractor receives the Letter of Acceptance, unless the Particular
Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section 8. The costs of
stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by the Employer.

Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

(a) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

Each of the Contractor’'s Documents shall be in the custody and care of
the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,

6.4

7.1

publications named in the Specification, the Contractor's Documents (if
any), the Drawings and Variations and other communications given
under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’s compliance with the Contract and allow
its proper implementation.
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7.2

7.3

8. Compliance with 8.1

Laws

9. Joint and
Several Liability

8.2

9.1

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable
Laws. Each of them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous agreement of
the other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

The Contractor shall, in performing the Contract, comply with applicable
Laws.

Unless otherwise stated in the Particular Conditions,

(a) the Employer shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which (i) such
authorities or undertakings require the Employer to obtain in
the Employer’s name, and (ii) are necessary for the execution
of the Contract, including those required for the performance
by both the Contractor and the Employer of their respective
obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which such
authorities or undertakings require the Contractor to obtain in
its name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor’s
and Subcontractor’'s personnel and entry permits for all
imported Contractor’s Equipment. The Contractor shall acquire
all other permits, approvals, and/or licenses that are not the
responsibility of the Employer under Subclause 8.2(a) hereof
and that are necessary for the performance of the Contract.
The Contractor shall indemnify and hold harmless the
Employer from and against any and all liabilities, damages,
claims, fines, penalties, and expenses of whatever nature
arising or resulting from the violation of such laws by the
Contractor or its personnel, including the Subcontractors and
their personnel, but without prejudice to Subclause 8.1 hereof.

If the Contractor is a Joint Venture of two or more persons, all such
persons shall be jointly and severally liable to the Employer for the
fulfillment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the Joint Venture.
The composition or the constitution of the Joint Venture shall not be
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altered without the prior consent of the Employer.

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

The Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying
the Contractor.

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
PCC. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the functions stated in the Schedule or
other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed
in the Bid.

If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within 7
days and has no further connection with the work in the Contract.

Should any employee of the Contractor be determined, based on
reasonable evidence, to have engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and Equipment),

which are due to

(i) use or occupation of the Site by the Works or for the
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18. Contractor’s
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18.1

191

19.2

19.3

194

purpose of the Works, which is the unavoidable result of
the Works, or

(i)  negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer or
in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks, are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
PCC for the following events, which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance, which the Contractor
should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager.
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Both parties shall comply with any conditions of the insurance policies.

The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the PCC, supplemented by any
information available to the Contractor.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion
Date.

23.1 The Contractor shall carry out design to the extent specified in the PCC.

The Contractor shall promptly submit to the Employer all designs
prepared by him. Within 14 days of receipt, the Employer shall notify
any comments. The Contractor shall not construct any element of the
permanent work designed by him within 14 days after the design has
been submitted to the Employer or where the design for that element
has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs
commented on, taking these comments into account as necessary.

23.2 The Contractor shall submit Specifications and Drawings showing the

23.3
234

235

236

241

251

26.1

proposed Temporary Works to the Project Manager, who is to approve
them if they comply with the Specifications and Drawings..

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

The Contractor shall be responsible for the safety of all activities on the
Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.
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28.1

28.2

28.3

28.4

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

The Contractor shall carry out all instructions of the Project Manager,
which comply with the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

The Contractor shall permit ADB or its representative to inspect the
Contractor’s site, assets, accounts, records, and other documents
relating to the submission of bids and contract performance and to
have them audited by auditors appointed by ADB. The Contractor shall
maintain all documents and records related to the bid submission and
execution of the Contract for at least 5 years after completing the
works contemplated in the relevant contracts or the period prescribed
in applicable law, whichever is longer. The Contractor shall provide any
documents necessary for the investigation of allegations of corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations and require its employees or agents with knowledge of the
Contract to respond to questions from ADB.

ADB'’s right to inspect the Site and/or the Contractor's accounts and
records relating to the performance of the Contract stated in Sub-
Clause 28.3 and 74.2 (e) shall survive termination and/ or expiration of
this Contract.

29.1 The Adjudicator shall be appointed jointly by the Employer and the

Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will request
the Appointing Authority designated in the PCC, to appoint the
Adjudicator within 14 days of receipt of such request.

29.2 Should the Adjudicator resign or die, or should the Employer and the

Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract, a new Adjudicator shall be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such request.

30.1 If the Contractor believes that a decision taken by the Project Manager

was either outside the authority given to the Project Manager by the
Contract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt

of a notification of a dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the

Bidding Document for

Procurement of Works-Small Contract Single-Stage: Two-Envelope



Section 7: General Conditions of Contract 7-13

B. Staff and Labor

31. Forced Labor

32. Child Labor

33. Workers’
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PCC, together with reimbursable expenses of the types specified in the
PCC, and the cost shall be divided equally between the Employer and
the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’s written decision. If neither party
refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration

procedures published by the institution named and in the place
specified in the PCC.

31.1 The Contractor shall not employ forced labor, which consists of any

32.1

33.1

work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the Contractor
shall follow those laws applicable to the Contractor. Children below the
age of 18 years shall not be employed in dangerous work.

In countries where national law recognizes workers’ rights to form and
to join workers’ organizations of their choosing without interference and
to bargain collectively, the Contractor shall comply with national law.
Where national law substantially restricts workers’ organizations, the
Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding
working conditions and terms of employment. In either case described
above, and where national law is silent, the Contractor shall not
discourage the Contractor’s Personnel from forming or joining workers’
organizations of their choosing or from bargaining collectively, and
shall not discriminate or retaliate against the Contractor’s Personnel
who participate, or seek to participate, in such organizations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organizations are expected to fairly represent
the workers in the workforce.

34.1 The Contractor shall not make employment decisions on the basis of

personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Subclause’s requirements. Special
measures of protection or assistance to remedy past discrimination or
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37.2

selection for a particular job based on the inherent requirements of the
job shall not be deemed discrimination.

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a
lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
PCC. If the Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in the
PCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of a lump sum contract, the
Contractor shall provide an updated Activity Schedule within 14 days of
being instructed to by the Project Manager.

The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated
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43.1
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as a Variation.

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.

The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect, the test shall be a
Compensation Event.

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the PCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s notice.
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If the Contractor has not corrected a Defect within the time specified in
the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than 25%,
provided the change exceeds 1% of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by
more than 15%, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate
in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’'s own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which
shall be based on the Project Manager’s own forecast of the effects of
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the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying
the work, no quotation shall be given and the Variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC 46.1 [Changes in the Contract Price] or the timing of its
execution do not cause the cost per unit of quantity to change, the rate
in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast. The cash flow forecast shall
include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise,

(@) in the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) in the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.
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Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 28 days of the date of each certificate. If
the Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be
calculated from the date by which the payment should have been
made up to the date when the late payment is made at the prevailing
rate of interest for commercial borrowing for each of the currencies in
which payments are made.

If an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC 26.1 [Possession of the
Site].

(b) The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works
on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to have
no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to Bidders (including the
Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.
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(i) The advance payment is delayed.
() The effects on the Contractor of any of the Employer’s Risks.

(k)  The Project Manager unreasonably delays issuing a Certificate
of Completion.

If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 54.1 [Price
Adjustment].

Where payments are made in currencies other than the currency of the
Employer’s country specified in the PCC, the exchange rates used for
calculating the amounts to be paid shall be the exchange rates stated
in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the PCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the type
indicated below applies to each Contract currency:

P. = A: + B Imc/loc
where:

Pc is the adjustment factor for the portion of the Contract Price

payable in a specific currency “c.
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55. Retention

56. Liquidated
Damages

57. Bonus

58. Advance

54.2

55.1

55.2

56.1

56.2

571

58.1

A: and Bc are coefficients! specified in the PCC, representing the
nonadjustable and adjustable portions, respectively, of the

Contract Price payable in that specific currency “c;” and

Imc is a consolidated index prevailing at the end of the month being
invoiced and loc is the same consolidated index prevailing 28
days before Bid opening for inputs payable; both in the specific

“

currency c.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment made
in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 69.1 [Completion], half the
total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” bank
guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the PCC for each day that the Completion Date
is later than the Intended Completion Date. The total amount of
liguidated damages shall not exceed the amount defined in the PCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC 50.1 [Payments].

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the PCC by the date stated in the PCC, against

The sum of the two coefficients A; and B, should be 1 (one) in the formula for each currency. Normally, both coefficients

shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components.
The sum of the adjustments for each currency is added to the Contract Price.
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Payment

59. Securities

60. Dayworks

61. Cost of Repairs

F. Force Majeure

62. Definition of
Force Majeure

58.2

58.3

59.1

60.1

60.2

60.3

61.1

62.1

provision by the Contractor of an unconditional bank guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount
of the guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in the PCC, by a bank acceptable to the
Employer, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a bank guarantee.

If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within 2 days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(a) which is beyond a Party’s control;
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63. Notice of Force
Majeure

64. Duty to
Minimize Delay

65. Consequences
of Force
Majeure

62.2

(b)  which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

(d)  which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(@) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’'s Personnel, revolution, insurrection, military or
usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon, or
volcanic activity.

63.1 If a Party is or will be prevented from performing its substantial

obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

63.2 The Party shall, having given notice, be excused from performance of

63.3

its obligations for so long as such Force Majeure prevents it from
performing them.

Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

64.1 Each Party shall at all times use all reasonable endeavours to minimize

any delay in the performance of the Contract as a result of Force
Majeure.

64.2 A Party shall give notice to the other Party when it ceases to be affected

by the Force Majeure.

65.1 If the Contractor is prevented from performing its substantial obligations

under the Contract by Force Majeure of which notice has been given
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay
and/or incurs Cost by reason of such Force Majeure, the Contractor
shall be entitled subject to GCC Subclause 30.1 [Procedure for

Bidding Document for

Procurement of Works-Small Contract Single-Stage: Two-Envelope



Section 7: General Conditions of Contract 7-23

66. Force Majeure
Affecting
Subcontractor

67. Optional
Termination,
Payment and
Release

Disputes] to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Subclause 36 [Extension of the Intended
Completion Date]; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force
Majeure] and, in the case of subparagraphs (b) to (d), occurs in
the Country, payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GCC
Subclause 19 [Insurance].

65.2 After receiving this notice, the Project Manager shall proceed in

accordance with GCC Subclause 10 [Project Manager’'s Decisions] to
agree or determine these matters.

66.1 If any Subcontractor is entitled under any contract or agreement relating

67.1

67.2

to the Works to relief from force majeure on terms additional to or
broader than those specified in this Clause, such additional or broader
Force Majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

If the execution of substantially all the Works in progress is prevented
for a continuous period of 84 days by reason of Force Majeure of
which notice has been given under GCC Subclause 63 [Notice of
Force Majeure], or for multiple periods which total more than 140 days
due to the same notified Force Majeure, then either Party may give to
the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor's staff and labor
employed wholly in connection with the Works at the date of
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68. Release from
Performance

termination.

68.1 Notwithstanding any other provision of this Clause, if any event or

G. Finishing the Contract

69. Completion

70. Taking Over

71. Final Account

72. Operating and
Maintenance
Manuals

73. Termination

69.1

70.1

711

721

72.2

73.1

73.2

circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or
unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then
upon notice by either Party to the other Party of such event or
circumstance,

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC Subclause 67
[Optional Termination, Payment and Release] if the Contract had
been terminated under GCC Subclause 67.

The Contractor shall request the Project Manager to issue a certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the work is completed.

The Employer shall take over the Site and the Works within 7 days of
the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
PCC.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the PCC pursuant to GCC 72.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
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74. Fraud and
Corruption

73.3

73.4

73.5

74.1

limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into
liguidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

(f)  the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with
GCC Subclause 22.1 [The Works to Be Completed by the
Intended Completion Date] and the Contractor fails to update the
Program and demonstrate acceleration of the works within a
reasonable period of time determined by the Project Manager;

(g) the Contractor does not maintain a Security, which is required;

(h)  the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the PCC; and

(i if the Contractor, in the judgment of the Employer has engaged
in integrity violations in competing for or in executing the
Contract, pursuant to GCC 74.1 [Fraud and Corruption].

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
73.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

If the Employer determines, based on reasonable evidence, that the
Contractor has engaged in corrupt, fraudulent, collusive or coercive
practices, or other integrity violations, including the failure to disclose
any required information which constitutes a fraudulent practice, in
competing for or in executing the Contract, then the Employer may,
after giving 14 days notice to the Contractor, terminate the Contract
and expel him from the Site, and the provisions of Clause 73
{Termination] shall apply as if such termination had been made under
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74.2

Sub-Clause 73.2 (i).

ADB requires Borrowers (including beneficiaries of ADB-financed
activity) and their personnel, as well as firms and individuals
participating in an ADB-financed activity, including but not limited to,
Bidders, Suppliers, Contractors, agents, subcontractors,
subconsultants, service providers, subsuppliers, manufacturers
(including their respective officers, directors, employees and
personnel) under ADB-financed contracts to observe the highest
standard of ethics during the procurement and execution of such
contracts in accordance with ADB’s Anticorruption Policy (1998, as
amended from time to time). In pursuance of this policy, the ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including
a misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another

party;

(v) “abuse” means theft, waste, or improper use of assets
related to ADB-related activity, either committed
intentionally or through reckless disregard;

(vi) “conflict of interest” means any situation in which a party
has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and
regulations; and

(vii) “integrity violation" is any act, as defined under ADB’s
Integrity Principles and Guidelines (2015, as amended
from time to time), which violates ADB’s Anticorruption
Policy, including (i) to (vi) above and the following:
obstructive practice, violations of ADB sanctions, retaliation
against whistleblowers or witnesses, and other violations of
ADB's Anticorruption Policy, including failure to adhere to
the highest ethical standard.

(b)  will reject a proposal for award if it determines that the Bidder
recommended for award or any of its officers, directors,
employees, personnel, subconsultants, subcontractors, service
providers, suppliers or manufacturers has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
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obstructive practices or other integrity violations in competing for
the Contract;

(c)  will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or
of a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation,
including by failing to inform ADB in a timely manner at the time
they knew of the integrity violations;

(d)  will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB’s Anticorruption Policy and
Integrity Principles and Guidelines, including declaring ineligible,
either indefinitely or for a stated period of time, to participate? in
ADB-financed, -administered, or -supported activities or to
benefit from an ADB-financed, -administered, or -supported
contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations; and

(e) will have the right to require that a provision be included in
bidding documents and in contracts financed, administered, or
supported by ADB, requiring Bidders, suppliers and contractors,
consultants, manufacturers, service providers and other third
parties engaged or involved in ADB-related activities, and their
respective officers, directors, employees and personnel, to
permit ADB or its representative to inspect the site and their
assets, accounts and records and other documents relating to
the bid submission and contract performance and to have them
audited by auditors appointed by ADB.

74.3 All Bidders, consultants, contractors, suppliers, manufacturers, service
providers, and other third parties engaged or involved in ADB-related
activities and their respective officers, directors, employees and
personnel are obliged to cooperate fully in any investigation when
requested by ADB to do so. As determined on a case by case basis by
ADB, such cooperation includes, but is not limited to, the following:

(a) Dbeing available to be interviewed and replying fully and truthfully
to all questions asked;

(b) providing ADB with any items requested that are within the
party’s control including, but not limited to, documents and other
physical objects;

(c) upon written request by ADB, authorizing other related entities
to release directly to ADB such information that is specifically
and materially related, directly or indirectly, to the said entities

2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other

capacity (different names are used depending on the particular Bidding Document).
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75. Payment upon
Termination

76. Property

74.4

74.5

751

75.2

76.1

or issues which are the subject of the investigation;

(d)  cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or
that utilizes ADB’s Information and Communications
Technology (ICT) resources or systems (including mobile
phones, personal electronic devices, and electronic storage
devices such as external disk drives);

(e) cooperating in any testing requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

(f)  preserving and protecting confidentiality of all information
discussed with, and as required by, ADB.

All Bidders, consultants, contractors and suppliers shall require their
officers, directors, employees, personnel, agents to ensure that, in its
contracts with its subconsultants, Subcontractors and other third
parties engaged or involved in ADB-related activities, such
subconsultants, Subcontractors and other third parties similarly are
obliged to cooperate fully in any investigation when requested by ADB
to do so.

The Contractor undertakes that no fees, gratuities, rebates, gifts,
commissions or other payments, other than those shown in the bid,
have been given or received in connection with the procurement

process or in the contract execution.3

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not
completed, as indicated in the PCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable
to the Employer.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

3

The undertaking also applies during the period of performance of the contract
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77. Release from
Performance

78. Suspension of
ADB Loan or
Credit

79. Eligibility

771

78.1

791

79.2

79.3

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried out
afterward to which a commitment was made.

In the event that ADB suspends the Loan or Credit to the Employer,
from which part of the payments to the Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to
the Project Manager, of such suspension within 7 days of having
received ADB’s suspension notice.

(b) if the Contractor has not received sums due it within the 28 days
for payment provided for in GCC 50.1 [Payments], the Contractor
may immediately issue a 14-day termination notice.

The Contractor shall have the nationality of an eligible country as
specified in Section 5 (Eligible Countries) of the bidding document.
The Contractor shall be deemed to have the nationality of a country if
the Contractor is a citizen or is constituted, incorporated, or registered,
and operates in conformity with the provisions of the laws of that
country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or suppliers for any part of the
Contract including related services.

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as specified
in Section 5 (Eligible Countries) of the bidding document and all
expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, the Contractor
may be required to provide evidence of the origin of materials,
equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.
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Section 8: Particular Conditions of Contract

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.

A. General

GCC 1.1 (d) The financing institutions is Asian Development Bank (ADB)

GCC 1.1 (r) The Employer is Department of Horticulture, Himachal Pradesh

GCC 1.1 (w) The Intended Completion Date for the whole of the Works shall be 18 (Months) —
548 Days from start Date. For Sectional Completion, please refer to the Schedule 2
of the Particular Conditions of Contract

GCC 1.1 (cc) | The Project Manager is The Project Director (HPSHIVA), Department of
Horticulture, Government of Himachal Pradesh or his Authorized Representative

GCC 1.1 (ff) The Site is located at Himachal Pradesh, and is defined in drawings no:

As per details indicated in Annexure 3, Section 6 of the Bidding Document

GCC 1.1 (ii) The Start Date shall be within 28 (twenty eight) days from signing of Contract
between Contractor and the Employer, within which period the site will be handed
over to the contractor

GCC 1.1 (mm) | The Works consist of Works for Animal Proof Solar Fencing-1

GCC 2.2 Sectional Completions are:
As per Schedule 2 of Section 8, PCC

GCC 2.3 (j) The following documents also form part of the Contract:

e Bid submitted by the Contractor

e Corrigendum / Addendum / Clarification issued by the employer during the
bidding process.
Amendments to this contract; and
Power of Attorney submitted by the Bidder

e Joint Venture Agreement, if any

GCC 31 The language of the contract is English

The law that applies to the Contract is the law of India

GCC 111 The Project Manager may delegate any of his duties and responsibilities.

GCC 141 Schedule of other contractors:

The following Contracts may be awarded and may (but not necessarily) be subject
to mobilization and work during the period of this contract:

- Contract for Supply and Installation of Solar Fencing Works
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- Contract for Drip Irrigation Works

However the field activities of these other contractors is unlikely to interfere with the
work of this contract

GCC 19.1 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: Either as fixed by the
insurance company or 5% (five percentage) of Contract Price, whichever is
higher

(b) for loss or damage to Equipment: Either as fixed by the insurance company or
5% (five percentage) of Contract Price, whichever is higher

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract Either as fixed by the insurance
company or 5% (five percentage) of Contract Price, whichever is higher

(d) for personal injury or death:
(i) of the Contractor's employees: Minimum Rs 5 Lakh per employee

(i)  of other people: Minimum Rs 5 Lakh per person

GCC 20.1 e Topographic Survey Reports for the Clusters

Available with the Project Director (HPSHIVA), Department of Horticulture,
Government of Himachal Pradesh. Interested Bidders can download the topographic
survey drawings from the following link:

https://drive.google.com/drive/folders/1PyYVEXTXqAmdVV360Q0OULpaWCi0iZZ4U?

usp=sharing
GCC 23.1 The following shall be designed by the Contractor: None
GCC 26.1 The Site Possession Date(s) shall be: provided within 28 days after Contract signing
GCC 29.1 Appointing Authority for the Adjudicator: Chairman, Institution of Engineers, Shimia,

Himachal Pradesh.

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: INR 1,000/-

The reimbursable expenses are: With respect to expenses on site visits, stationeries
and computer consumables, not exceeding 0.05% of the Contract Price

GCC 30.4 Institution whose arbitration procedures shall be used: Arbitration shall be
conducted in accordance with the laws of the Employer's country.

GCC 34.2 The following sentence shall apply:
Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct and harassment, including sexual harassment and shall, at all times,
behave in a manner that creates an environment free of unethical behavior,
bullying, misconduct and harassment, including sexual harassment. The
Contractor shall take appropriate action against any employees or Subcontractors,
including suspension or termination of employment or sub-contract, if any form of
unethical or inappropriate behavior is identified.
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The Contractor shall conduct training programs for its employees and sub-
contractors to raise awareness on and prevent any form of bullying, discrimination,
misconduct and harassment including sexual harassment, and to promote a
respectful work environment. The Contractor shall keep an up to date record of its
employees and Subcontractors who have attended and completed such training
programs and provide such records to the Employer or the Engineer at their first
written request.

C. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the within 14 days from the
date of issuance of Letter of Acceptance

GCC 35.3 The period between Program updates is 30 (Thirty) days.
The amount to be withheld for late submission of an updated Program is INR
1,00,000/-

D. Quality Control

GCC 431 The Defects Liability Period is: Three Hundred and Sixty Five (365) days.

E. Payment Certificates

GCC 491 Payment certificates shall be at periodic intervals (not less than periods of 1
month) and shall be for completed works in clusters (all required activities as per
BOQ to be completed) with a coverage not less than 40 Ha

F. Cost Control

GCC 53.1 The currency of the Employer’s country is: Indian Rupees (INR)

GCC 54.1 NOT APPLICABLE

GCC 55.1 The proportion of payments retained is: 5% (Five Percent) from each payment
GCC 56.1 The liquidated damages for the whole of the Works are 0.1% per day.

The maximum amount of liquidated damages for the whole of the Works is 10%
(Ten Percent) of the final Contract Price.

GCC 571 Not Applicable

GCC 58.1 The Advance Payments shall be 10% (Ten Percent) of the contract price excluding
provisional and shall be paid to the Contractor no later than 30 (Thirty) days from
the signing of the contract.

GCC 58.3 Repayment of the Advance Payments shall be:

In 6 equal installments commencing from the 2" Interim Payment Certificate
till the full Advance payment has been recovered.
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GCC 59.1 The Performance Security amount is 10% (Ten Percent) of the contract price
excluding provisional sum and contingencies.

G. Finishing the Contract

GCC 721 The operating and maintenance manuals and “As built” drawings has to be
submitted within 30 (Thirty) days from completion Date.

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 72.1 is 2.5% of
the contract price

GCC 73.2 (h) The maximum number of days is: 100 (Hundred) Days

GCC 75.1 The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is 10% (Ten Percentage)

Schedules to General Conditions of Contract

Schedule 1:  SOP for COVID 19, as directed by Ministry of Health Government of India.
Schedule 2:  Schedule of Completion and Criteria for Liquidated Damages
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Schedule 1: : SOP for COVID 19, as directed by Ministry of Health, GoHP
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Section 8: Particular Conditions of Contract

CONTENTS

1 INTRODUCTION
Prnciples of worker protection

COVID-19 Typical Symploms

;Mmoo R

GENERAL DIRECTION

WORK-SITE PREVENTION PRACTICES
WASHING FACILITY

CLEANING PROCEDURES

10 LABOURCAMP

W @ = o

MAXIMUM PRECAUTION FOR PERSONSLABOURERS REPORTING TO WORK

SELF-ATTESTATION BY PERSONS/LABOUR PRIOR TO WORK

T ol FaE e T e e S T S

10.2 Eating/snacks Arrangements. ... ...
10.3 Changing Faclifies, Showers and Dryng ArBEE ...

1 UPDATESONCOVID-12

12 Training
13 Emergency contacl

Bidding Document for: Solar Fencing -DOH (HPSHIVA)

Procurement of Works-Small Contract

Single-Stage: Two-Envelope



Section 8: Particular Conditions of Contract 8-7

Health and Safety Plan (HA&SP) — TAKING MAXIMUM PRECAUTION DURING COVID-19

1 INTRODUCTION

*  This documant is intended to supplemeant formal H&S policies, procedures and plans that

the contractor has in place for its employess and staff working on projacis

Henca, this document is not intended to replace any formalized

procedures currently in place for the Contractor. Whera this guideline does not mest

or excead the standards put forth by the Contractor, the Contractor shall abida by tha
most stringent procedure available.

* This approved project specific Health and Safety Plan (H&SP) shall be modified to
require that the COVID-19 Officehat the Contractor's worksite [(appointed by
Coniractor and agreed by PIU) submit a written daily report to the Clent's
Representative (PIU Head). Tha COWVID-19 Officer shall certify that the Contractor and
all subcontractors are in full compliance with these guidelines.

= Tha COVID-1%9 officer should ba present on site at allimeas.

*  Any issue of non-compliance with these guidelines shall be a basis for the suspension
of work, The Contractor will be required to submit a corrective action plan (on the next day
or immediately as per the nature of issue) detsiling each issus of non-conformance
and a plan o reciify the issue{s). The Contracior will not be allowed to resume work
unitil the plan is approved by the Client (PIU). Any additional issues of non-conformance
may be subject to action ageinst the Contracior’s as health & safety'safeguard
clauses of the contract.

*  Construction sites operating during the Covwid-18 pandemic need o ensure they are
protecting their WORKFORCE and minimising the risk of spread of infection.

*  This guidance is intended to introduce consistent measures on sites of all sizes in line
with the Government's recommendations on socialdisiancing.

* These are exceplional circumstances and the industry must remain abreast of and
comply with the letest Government advice on COVID-12at all fimes.

* The health and safety requiremenis of any constructon activity must also not ba
compromised at this time.  an activity cannot be undertaken safely due to a lack of
suitably qualified personnel being aveilable or social distancing being implementad. i
should not take place.

= ltis to be noted that emergency sarvices are also under great pressure and may not be
in a position to respond as quickly asusual.

= Sites should remind the workforce at every opportumity of the Worksite Procedures
which are aimed at profecting them. their colleagues. their families and the Madhya
Pradesh population.,

¥ a worksite s not consistently implementing the measures in this document, it may bs
required o shuk down.
2 PRINCIPLES OF WORKER PROTECTION
* Consistently practice social distancing
* Cower coughs and sneezes
*  Maintain hand hygiens
=  Clean surfaces frequanily
3 MAXINVIUM PRECAUTION FOR PERSOMSILABOURERS REPORTING TO WORK
= IF SICK. STAY HOME
= IF SICK, GO HOME
* IF SOMECONE SICK, SEND THEM HOME

1 This document may be made svailabbe in the local language, and Ibe saben? featurss would be displayed thiough
sgnages &1 the appropriale locations throughout work sbes and sbretches by the Cortractor for wider disseménation and
AWAMENESE

2 The exiating safeguands officer OR health & safety officer OR superdsor of [he contracior can be designaled

@ COVID-18 officer by undergoing the training avelable a1

(a) hitpe:itweww. who.intemergancies/dissasesinovel-coronavines-201 8%ralrd ng/ocnline-training

(o} hitps:fiopenwho.org/courses/aprotact: scute-respiratory- infactions

(2] hitps: Vopanwho. orgtcoursesf SOV D-18-1PC-EN
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8-8 Section 8: Particular Conditions of Contract

Contractor to provide face masks (of the type approved by Government for use lo protect
persons from COWVID-19) to all persons working in or visiting the worksite. This along with
procedures sel out m this document is for maximum precaution to proiect all
personsiabourers at all times.

4  COVID-19 TYPICAL SYMPTOMS

*  Fever

*  Cough

* 5Shoriness of Breath
*  Sorae Throat

All persons at the worksite should have their temperature screened by COVID-19
officer with Infrared Thermometer (handheld non-contact).

5 SELF ATTESTATION B ¥ PERSOMS/ LABOUR PRIOR TO WORK

Prior to starting a work {on daily basis) each labour /'worker will self-attest to the supervisor

*  mo Signs of COVID-19 symploms within the past 24 hours

* Mo contact with an individual diagnosed with COVID-19. {contact means living with a
positive person, being within & ft of posifive person OR sharing things of positive
parsan)

* Mot undergone guarantine or isolation (in case of any labourer fworker who has been
quaraniined or isolated previously, the engagement shall be only efier obtaining the
requisite clearanca}

The engagement of workers falling in the high-risk category such as workers over the age of 55
years, with underlying medical condittons or health issues, etc. should be dome only after
obtaining the requisite clearance from trained and registerad medical practifioners.

The self-attestation would be verified in collaboration with trained and registered medical
practitioners deployed af site through discussions with lasbourers Morkers andlor preliminary
checks such as temperature checks, elc. prior to their engagemeant atsite_

In addition, the Confractor shall mandatorily follow all medical test requirements for the
wiorkers prior to their engagement and'or mobilization at site as per the guidelines issued by
the Central and State gowvernment agencies and YWHO from time io time.

Persons/Labourers showing COVID-18 symptoms or not providing self-attestation
shall be directed to leave the work site and report to the fever clinic/quarantine
centre immediately. Labourers not to return to the work site until cleared by fever
clinic/quarantine centre.

6 GENERAL DIRECTION

* Mo handshake, Only Namaste

* Mon-essential physical work that requires close conlact between workers should not
be carmed ouf «

*  Work requiring physical contact should not be camied out

*  Plan all other work o minimise contact betwesn workers

* \Wash hands often {every 1-2 hrs or frequently as possible) with soap for at least 20
seconds

*  Use hand sanitizer

* Mo person should enter the work site other than the authorized persons mentionad by
supenisor during start of work

*  All must implement social distancing by maintaining a minimum distance of G-fest
from others"at all times to eliminate the potential of cross contamination.

*  Awvoid face to face mestings — critical situations requiring in-person discussion must
follow social distancing i.e., 6 ft from others.

* Conduct all mestings via conference calls, if possible. Do not convena mestings of
mare than 10 people. Recommend use of cell phones, texting, web mesting sites and
conference calls for project discussion

* Al individual work group meetings) talks should follow social distancing

* At each job briefingfioolbox talk, employees are asked i they are experiencing any
symptoms, and are sent home if they are
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* Each worksite should have laminated COWVID-19 safety guidelines and hand washing

*  instructions

= Al restroomitoilst facilites should be cleansed (min wice a day), and hamd washing
facility must be provided with soap, hand sanitizer and paper towals

* Al surfeces should be regularly cleanad, including mobiles, tableiops 'surfaces, door

* handles. laptops, records, etc.

* Al common areas and mesting areas are to be regulardy cleansd {min twice a day)
and disinfected at kzast twice & day

* Al persons fo maintain their own waler botte, and should not be shared.

*  To avoid external contamination, it is recommended everyons bring food from homs

*  Please maintain Social Distancing separation during breaks and lunch.

*  Cover coughing or eneazing with a tissue, and than throw the tissue in the trash and
wash hands, if no tissuws is available then cough /sneeze imto your upper slesves or
albow. Do not cough or sneeze into your hands.

* (Clean your hands after coughing or sneezing thorowghly by using soap and water
{minimum for 20 seconds). f soap and water are nol available, please use a hand
sanifizer. The Confracior shall ensure adequate guantties of sanitzer and scap ara
made available at all locations including sile offices. mesting rooms, corridors,
washrooms /toilets, etoc. as appropriata.

*  Avoid touching eyes, nosa, and mouth with your hands

* To awoid sharing germs, please clean up afier yoursslf. DO NMOT make others
responeible for moving, unpacking and packing up your personal belongings

*  If you or a family meamber is fealing ill, stay homa'4

*  Work schedules are adjusted to provide time for proper cleaning and disinfecting as
reglired.

T WORK-SITE PR EVENTION PRACTICES

= At the start of each shift. confirm with all employess that they are haalthy and inform

*  all workers of reusable and disposable PPE.

*  Duiside personis) should be stnctly prohibited at worksite

* Al construction workers will be required to wear culresistant gloves or the eguivalent.

* Use of eye protection (reusable safety goggles/face shields) B recommended. The
supply of eye protection eguipment to the workers is considered as a standard part of
PPE during construction works.

*  In work conditions where required social distancing is impossible o achieve, such
employees shall be suppbed with standard face mask. gloves, and eyse protaction.

* Al employess shall drive 1o work site in a single occupant wehicle. Staff shall not ride
together in the same vehicla

*  When entering 8 machine or vahicle which you are not sure you were the last person
fo enter, make sure that you wipe down the interior and door handles with disinfectant
{with 1% sodium hypochlorie solution daily) prior to enfry. Adegquate quantity of the
disinfectant shall be provided by the Contractor at all such site-specific locations.

*  ‘Workers should maintain separation of 6 from sach other.

*  Multi person acfivities will be limited where feasible (two persons lifting activities)

* Galhering places on the site such as sheds andior break areas will be sliminated.
and instead small break areas will be used with seating limited to ensure  social
distancing.

*  Contact the cleaning person of the worksite and ensure proper COVID-12 sanitation
procasses. Increase cleaning/disinfection wisits o at lsast 2 limes a dey. Cleaning
person(s} o be provided with gloves, gown and face mask for each cycle of cleaning.
The Coniracior shall maka available adequata supply of PPE and chemicals while the
threat of COVID-19 continues.

¥Social destancing may not be prectical for undenaking cersn speciic activilies within the workplace. i |s thesefore
impostand fo feview the work method siatemeris for thess lypes of acinities 1o assess impact and how io find sale
willys of dodng in Hne with best avadable gudance

The workers wih ro sici-leave would be supporied with addiionad leeve whits sflected by COVID-18 by the
Contreclor. The workers who have bo sisy home because of COVIDNS affected family membanz) ihe
Contractor shall pay for the deys for staying away from the work.
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*  Clean all high contact surfaces a minimum of twice a day in order o minimize the
spread of germs in areas that people touch frequently. This includes but is not imited
to desks, lapiops and vehicles

= Al employess to maintaining good health by getting adeguate sleep; ealing a
balanced, healthy diet, avoid alcohol; and consume plenty of fluids.

*  Continuation of works in construction project with workers availabla on site and no
workers to be brought in from outside

* The sile offices shall have adequale wentilation. The air conditioning or ventilation
systems installed at the site offices would have high-efficiency air fillers to reduce the
risk of infection. The frequency of air changes may be increased for areas where
chose personal proximity camnot be fully prevented such as control rooms, slevators,
waiting rooms, eto.

*  The Contracior shall camy out contactless temperature checks for the workers prior to
site enfrance, during working hours and after site works to identify persons

* showing signs of baing unwell with the COVID-18 symptoms

8 WASHING FACGILITY

= Al worksites should have accass o toidet and hand washing facility.
*  Providing hand cleaning faciliies at entrances and exils. This should be soap and
watar wherever possible or hand sanitizer if watsr is not available

= Washing facility with hot water, and soap at fire hydrants or other water sources to be
usad for frequent hand washing for all onsite employess

*  All onsite workers must help to maintain and keep stations clean

* | a worker notices soap or lowels are running low or ouf, mmedately notify
superyisors. Proactively supervisor should make sure shortage situation never oocurs.

*  Garbags bins will be placed nest to the hand wash facility for discarding of used
tissuesftowels with regular removal and disposal facility {end of each day)
% CLEARNING PROCEDURES

Increase cleaningidisinfection wizits to at least 2 times a day. Cleaning personf{s) o ba
provided with gloves, gown and face mask for each cycle of cleaning

Each worksite should have enhanced cleaning and disinfection procedures that are posted and
shared including sheds, gates, eguipment, vehicles, etc. and shall be posied at all entry points
to the sites, and throughout the project site. These include common areas and high touch
points like

*  Taps and washing facilities

*  Toilet flush and seats

*  Door handles and push plates

* Handrails on staircases and corridors

*  Lift and hoist contrals

*  Machinery and eguipmant controls

*  Food preparation and eating surfaces

*  Telephone equipment [ mobies

*  Heyboards, photocopiers and other office equipment

Re-isabla PPE should be thoroughly cleaned after use and not shared betwesn workers
10 LABOUR CAMP
Contractor shall follow & zero-ivderance policy on wearing of masks.

Masks (homemade can be thought of) to be provided to all the personsflabourers for use at the
camp site a2 wall a5 at the worksite. Increase cleaning/disinfection visits to al l=ast 2 times a
day. Cleaning person{s} to be provided with disposable gloves, gown and face mask for each cycle
of cleaning,
101 Toilet Facility

*  Restrict the number of people using toilet faclity at any one time e.g. appoint ons

welfare attendant amaong the labours.
*  Wash hands before and after using the faciities
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* Enhance tha cleaning regimes for toillet facilities particulardy door handles, locks and
the toilat flush

=  Portable toilets should be avoided wherever possible, but where in use these shoukd
ba cleaned and emplisd more frequently

*  Prowvide suitable and sufficient rubbish bins Tor hand towels with regular remowval and
disposal.

10.2 Eating/Snacks Arrangements

= With sateries having been closed (restricted) providing
parmanant (Gl sociaty-is safe from COVID-19) on-camploff-camp cook/halpers can be
implementaed. Make sure that the “Guidelines for food handling, preparation and
distribution during COVID-15" and it regular updates are being followad.

= Whikst there is a requiremant for construction camps fo provide 8 means of heating
food and making hot water, these are exceptional circumsiances and where it is not
possible to introduce 8 means of kesping equipment clean batween uses, etc. must
e removed from use.

*  Contractor to arrange all daily need items and grocery at sile itself and no worker is
allowed to go to shops for daily need items.

* Dedicated sating areas should be kdentified on camp to reduce food waste and
contamination

* Break tmes should be staggered o reduce congestion and contact at all times

* Hamnd cleaning facilities or hand sanitizer should be available at the entrance of any
room whers people eat and shouwld be used by workers when entering and leaving the
ared

= Workers should sit 2 metres apart from each other whilst esting and avoid all contact

*  Where calering s provided on camp, | should provide pre-prepared and wrapped
food only

o Paymenis should be faken by contactless options wherever possible
o Crockery, eating tlensis, cups etc. should be avoided wherever possible

*  Dvrinking watsr should be provided with enhanced cleaning measures of the tap
mechamism introduced

*  Tables should be cleamed betwesen each use

= All rubbish should be put straight in the bin and not left for someone else to clear up;
only covered pedal operated bins should be used and the bins should be cleared and
cleaned regularly, with strict adherence to safety protocols for disposal and hygiene
maintenanca {including proper PPE's such as gloves, mask and apron wom by the
waste handlarcleansr and disposal at a designated placa);

* All areas used for eating must be thoroughly cleaned at the end of each break and
shift, including chairs, door handles, etc.

10.3 Changing Facilities, Showers and Drying Areas
*  Iniroduce staggered start and finish times o reduce comgestion and contact at all
fimes
*  Infroduce emhanced cleaning of all facilibes throughout the day and at the end of each
day
*  Consider increasing the number or size of facilities available on camp if possibla

* Based on the size of each facility, determine how many people can usse it at any one
time to maintain distance of two meatres

*  Provide suifable and sufficient garbage bins in these areas with regular removal and
dispaosal.

*  \isibor log should be strictly maintained that the labour camp.

*Advisory on wse of Homemade Protective Cover for Face & Mouth by GO0
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COVID-19 officer will ensure compliance with prevention issues at the labour campis).
11 UPDATES ON COVID-18

The Contractor shiall ba intouch with the Department of Health & Family Weffare and Labour
Department to identify any potential worksite exposures relating to COVID-19, including:

*  Strictly follow the guidefines issues by Ministry of health and DSHA

*  Other workers, vendors, inspectors, or visitors to the worksite with close contact fo the

individual

* Labour Camps /| Work areas such as designated workstations or roomsfsheds

*  Work tools and equipment

*  Common areas such as break moms, tables and sanitary facilities

Alzo refer the following websites from time to time for regular updates,

it S hananw robifw o, ind

This document can be updated from time to time based on the advisories or directions of the
Gowt.

12 TRAINING
=  RPMLPIL to ensure all workers get training on above reguirements before sfart of
any construction activity
*  Durimg construction pericd frequent visual and wverbal reminders to workers can

improve compliance with hand hygiense practices and thus reduce rates of infection
Hand washing posters should also be displayed at work sife and labour camps

13 EMERGENCY CONTACT

*  Provide emergency comact number(s) at work site and labour camp for reporting
COVID-19 symploms

Ensure all staff and personal use the Aarogya Setu app, recommended by GO for
tracking COVID-189 patients.
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Schedule 2: Schedule of Completion and Criteria for Liquidated Damages.

The work of Solar fencing will have to be carried out for a total area of 4000 Ha out of which the work for:

i) 1,20,526 R/M (approx.) (for approx. 594.68 Ha) will have to be completed within Six (06
months), as detailed below;

Lot District Dev. Block Cluster Name Total Area (Ha) Appr(z)r(l;:’t:l)meter Latitude Longitude
Lot01 | Solan Kunihar Ser-Delag 20.56 5584.491 31.153362 76.935528
Lot 01 | Solan Kunihar Sai 6.74 2243.285 31.148889 76.8725
Lot 02 | Sirmour Paonta Sahib Amboya Chandela 10.33 2522.223 30.524343 77.71236
Lot 03 | Hamirpur | Bhoranj Mundkhar tulsi 26.99 4673.449 31.593621 76.691269
Lot 04 | Hamirpur | Nadaun Kushiar-I 15.76 384417 31.66122 76.37287
Lot 04 | Hamirpur | Nadaun Sadhwan 8.75 1635.832 31.73463 76.40718
Lot 04 | Hamirpur | Nadaun Baag Bharmoti 6.09 1375.011 31.7612 76.35135
Lot 05 | Bilaspur Ghumarwin Kathalag droun 19.57 2661.34 31.575218 76.715964
Lot 05 | Bilaspur Ghumarwin Dehra 16.9 3871.703 31.580073 76.714119
Lot 05 | Bilaspur Ghumarwin Talwara - 2 11.26 3810.323 31.532464 76.702819
Lot 05 | Bilaspur Ghumarwin Bhapral 7.11 2592.194 31.524382 76.691595
Lot 05 | Bilaspur Sadar-Bilaspur Karot 20.92 2645.159 31.331036 76.820316
Lot 05 | Bilaspur Sadar-Bilaspur Kotlu 14.23 2264.449 31.320037 76.817249
Lot 06 | Bilaspur Jhandutta Balh Sihna 31.14 5202.087 31417498 76.589824
Lot 06 | Bilaspur Jhandutta Tihri 28.15 3223.638 31.4285 76.640801
Lot 06 | Bilaspur Jhandutta Fagog 21.83 3084.059 31.401988 76.624624
Lot 06 | Bilaspur Jhandutta Fagog Banjholi 12.33 2274371 31402074 76.619081
Lot 07 | Mandi Chauntara Kothi — | (Balh) 9.3 1921.777 31.858501 76.746105
Lot 07 | Mandi Dharampur Churu ra Balh 19.88 2304.17 31.785059 76.732761
Lot 07 | Mandi Dharampur Harnayal 12.55 1748.78 31.809885 76.727534
Lot 07 | Mandi Dharampur Lower Chatrun 11.26 2937.814 31.857247 76.668886
Lot 07 | Mandi Dharampur Aarli Paryal 9.87 1780.581 31.824035 76.709442
Lot 07 | Mandi Dharampur Chah 8.67 3869.668 31.76764 76.782842
Lot 07 | Mandi Dharampur Chhapanu 8.41 2908.114 31.811673 76.76086
Lot 07 | Mandi Dharampur Ghanswai 8.3 1621.07 31.814646 76.712716
Lot 07 | Mandi Dharampur Tarohla 8 1899.909 31.806499 76.734786
Lot 07 | Mandi Dharampur Bharatpur (Bharouri) 7.32 2257.321 31.81663 76.758133
Lot 07 | Mandi Dharampur Richhali - Dhwali 5.75 13123 31.807651 76.727614
Lot 07 | Mandi Dharampur Bahn 5.63 1923.152 31.857317 76.673506
Lot 07 | Mandi Dharampur Dedhal 5.59 0 31.851046 76.738977
Lot08 | Mandi Drang / Sadar Dhaniyara 17.85 2797.949 31.754396 76.865403
Lot09 | Kangra Bhawarna Sidhpur Sarkari 309 6306.366 32.09321 76.49893
Lot09 | Kangra Bhawarna Thandol 1 16.95 2936.021 32.01117 76.52621
Lot09 | Kangra Bhawarna Ghar 8.21 2530.11 32.042492 76.53703
Lot09 | Kangra Bhawarna Malahu 1 5.29 1530.386 32.010548 76.507567
Lot 09 | Kangra Bhawarna Branker Mahadev 5 917.3 32.076989 76.431478
Lot 10 | Kangra Dehra Bhatera Bassa 13.9 2933.139 32.013891 76.17543
Lot11 | Una Bangana Thana Khurd 26.34 4726.007 31.525304 76.357784
Lot11 | Una Bangana Boul -3 18.55 3586.643 31.54692 76.30228
Lot11 | Una Bangana Boul 18.32 5456.154 31.549058 76.300531
Lot11 | Una Bangana Sanhal 13.58 4388.67 31.542525 76.337779
Lot11 | Una Bangana Handola 11.85 2276.813 31.425925 76.38908
Lot11 | Una Bangana Dobad 8.75 1736.35 31464106 76.416548
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Section 8: Particular Conditions of Contract

ii) 1,42,464 R/M (approx.) (for approx. 835.31 Ha) will have to be completed within Nine (09)
months as detailed below:
Lot District Dev. Block Cluster Name Total Area (Ha) Apprcz)r(ﬁ;(::)meter Latitude Longitude
Lot 01 Solan Nalagarh Beli khol 2 8.19 1403.105 30.982889 76.731553
Lot 02 Sirmour Nahan Dungi Sher 9.68 1885.939 30.633122 77.348001
Lot 02 Sirmour Paonta Sahib Killour 20.88 2803.24 30.532757 77.818111
Lot 02 Sirmour Paonta Sahib Puruwala 13.93 2232.296 30.463738 77.575558
Lot 02 Sirmour Paonta Sahib Fatehpur 6.61 1616.934 30.494075 77.556646
Lot 03 Hamirpur Bamsan Parol 17.51 2282.995 31.649762 76.618481
Lot 03 Hamirpur Bamsan Sachuin 8.68 2043.987 31.868335 76.630831
Lot 03 Hamirpur Bhoranj Jol 18.72 3272.291 31.633743 76.708879
Lot 03 Hamirpur Bijhari Lafran 13.96 3026.518 31.47498 76.59905
Lot 04 Hamirpur Hamirpur Bakarti 2897 3504.633 31.661786 76.490136
Lot 04 Hamirpur Nadaun Tung (Baloh) 14.14 4377.549 31.699457 76.356741
Lot 04 Hamirpur Nadaun Manjot 9.38 2188.285 31.76759 76.44649
Lot 04 Hamirpur Nadaun Rail 6.23 1985.071 31.74578 76.42117
Lot 04 Hamirpur Sujanpur Kheri 12.79 1524413 31.88824 76.596676
Lot 04 Hamirpur Sujanpur Beri-1 9.3 1831.434 31.878132 76.557755
Lot 04 Hamirpur Sujanpur Bir Baghera 7 1641.42 31.862658 76.532384
Lot 05 Bilaspur Ghumarwin Kot 29.66 4364.063 31.590928 76.715653
Lot 05 Bilaspur Ghumarwin Mehri Kathla 1446 2344155 31.547566 76.719009
Lot 06 Bilaspur Swarghat Dulhet-2 28.62 5150.244 31.364999 76.472807
Lot 06 Bilaspur Swarghat Ghattewal 27.26 4668.213 31.334719 76.49286
Lot 06 Bilaspur Swarghat Bassi 1244 2430.032 31.31125 76.510664
Lot 07 Mandi Chauntara Kothi - Il 8.23 1639.605 31.864546 76.740958
Lot07 | Mandi Dharampur 3?;2 (Bal) Nieni 26.49 2492.721 31877634 | 76.714574
Lot 07 Mandi Dharampur Seoh-2 17.74 4184.994 31.869684 76.71534
Lot 07 Mandi Dharampur Chunighat 1414 2198.988 31.801737 76.704453
Lot 07 Mandi Dharampur Mannu Dhar(Joh) 13.68 2488.805 31.80631 76.716811
Lot 07 Mandi Dharampur Richhali 12.81 2386.153 31.803012 76.727816
Lot 07 Mandi Dharampur Satrehar 1252 3781.503 31.816588 76.750648
Lot 07 Mandi Dharampur Gorat 12.25 3032172 31.854555 76.705082
Lot 07 Mandi Dharampur Tourjajar 9.74 1870.572 31.759213 76.793756
Lot 07 Mandi Dharampur Dhalara 1 9.35 2016.564 31.849005 76.680951
Lot 07 Mandi Dharampur Taroon 9.26 2523.73 31.838013 76.71743
Lot 07 Mandi Dharampur Dhalara 2 8.7 1889.822 31.842483 76.681112
Lot 07 Mandi Dharampur Siram(Sarskan) 7.05 1866.799 31.793464 76.77674
Lot 07 Mandi Dharampur Lower Balh 6.24 2417.866 31.859872 76.68884
Lot 07 Mandi Dharampur Galloo (Chanouta) 6.19 1317 404 31.762188 76.773242
Lot 07 Mandi Dharampur Trembala 6.06 1858.714 31.773762 76.731598
Lot 07 Mandi Gopalpur Mataur Tanda 2 13.05 3368.926 31.566211 76.730135
Lot 07 Mandi Gopalpur Barchwar 10.82 3292.542 31.677456 76.727883
Lot 07 Mandi Gopalpur Dhar 10.16 2251.744 31.670399 76.714001
Lot 07 Mandi Gopalpur Bahi 8.71 2261.798 31.605259 76.739299
Lot 07 Mandi Gopalpur Sulpur 75 1923.383 31.594027 76.727401
Lot 07 Mandi Gopalpur Ghadhyani 7.24 2003.133 31.676995 76.721511
Lot 08 Mandi Gohar/Balh Manjhagan Chudara 27.56 5408.491 31.640996 77.070946
Lot 08 Mandi Gohar/Balh Latogali 2597 4791.028 31.652077 77.092486
Lot 08 Mandi Gohar/Balh Sawla 17 46 2063.721 31.665372 77.054807
Lot08 | Mandi Gohar/Balh (I?srlaahr:?han ! 17.39 2713.667 3163096 | 76.898449
Lot 08 Mandi Gohar/Balh Darvehad 12.33 1781.934 31.548778 76.954666
Lot 08 Mandi Gohar/Balh Bagga Chalog 8.63 2528.174 31.606446 77.065343
Lot 08 Mandi Sundernagar Palhota 17.11 3306.072 31.522766 76.932324
Lot 08 Mandi Sundernagar Kuthain 1545 2802.03 31.519705 76.934303
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Lot 08 Mandi Sundernagar Bhantraed 11.85 1897.467 31.433897 76.805293
Lot 09 Kangra Lambagaon Malodan 10.59 1555.565 31.86811 76.49044
Lot 09 Kangra Lambagaon Jangal 9.15 1359.49 31.85999 76.49607
Lot 09 Kangra Lambagaon Odri 8.76 2296.525 31.90286 76.49971
Lot 09 Kangra Panchrukhi Rajhot 17.27 3970.923 32.026997 76.591855
Lot 09 Kangra Panchrukhi Trehal 8.22 2124.342 32.051207 76.597736
Lot 09 Kangra Panchrukhi Agozar 7.03 2412.828 32.035018 76.578493
Lot 09 Kangra Sullah Dheera 33.28 5004.406 32.01201 76.45421
Lot 09 Kangra Sullah Chainchadi- Kuthera 10.19 2289.408 31.97058 76.53086
Lot 10 Kangra Pragpur Chamba Khas 11.62 2720.366 31.81974 76.25698
Lot 11 Una Bangana Dulehri 9.11 2707 54 31.527152 76.356885
iii) The balance 4,71,037 Running Meters (approx.) (for approx. 2569.53 Ha) will have to be
completed within Eighteen (18) months from the date of signing of the contract agreement.
Lot District Dev. Block Cluster Name Total Area (Ha) Approx. Perimeter (metre) | Latitude Longitude
Lot01 | Solan Kunihar Daseran 32.46 3500.728 31.250304 76.896396
Lot01 | Solan Kunihar Chunad 16.35 3196.787 31.120952 76.922819
Lot 01 | Solan Kunihar Pajeena 14.26 2567.763 31.272167 76.985094
Lot01 | Solan Kunihar Datti 13.75 2409.176 31.213431 76.942004
Lot01 | Solan Kunihar Jailang 9.65 2243.285 31.0959 76.915761
Lot01 | Solan Kunihar Giana 9.63 1790.14 31.242514 76.97371
Lot01 | Solan Nalagarh Sour 36.12 8844.649 31.176944 76.795556
Lot01 | Solan Nalagarh Kosri 21.09 3417.843 31.01012 76.842567
Lot01 | Solan Nalagarh Beli khol 1 17.36 2010.822 30.986674 76.726644
Lot01 | Solan Nalagarh Baduan Bharmana 17.06 2030.16 31.044985 76.770258
Lot01 | Solan Nalagarh Doli 16.91 5125.604 31.170833 76.788889
Lot01 | Solan Nalagarh Batiakh 15.13 3982.275 31.160536 76.794503
Lot01 | Solan Nalagarh Palli 1117 2691.821 31.145972 76.706062
Lot01 | Solan Nalagarh Badhal 6.42 1343.155 31.098484 76.762294
Lot01 | Solan Nalagarh Kohla 6.26 1343.155 31.237222 76.729722
Lot02 | Sirmour Nahan Budriyon 16.1 2680.128 30.537807 77.197949
Lot 02 | Sirmour Nahan Kherichandn 1 14.41 1985.324 30.625914 77.35818
Lot 02 | Sirmour Nahan Bajari 13.99 3308.008 30.59278 77.18972
Lot 02 | Sirmour Nahan Kherichandan 2 13.81 2313454 30.61742 77.371511
Lot02 | Sirmour Nahan Judag 12.61 1807.916 30.599144 77.769969
Lot02 | Sirmour Nahan Simbalwala 9.99 2158.86 30.586338 77.184502
Lot02 | Sirmour Nahan Bhogpur 8.49 2699.928 30.572896 77.19067
Lot02 | Sirmour Nahan Goant 8 1446.126 30.655849 77.285933
Lot 02 | Sirmour Nahan Rama 6.88 1527.273 30.550819 77.376426
Lot 02 | Sirmour Paonta Sahib Upper Bhuddi 20.72 2406.118 30.501426 77.74795
Lot 02 | Sirmour Paonta Sahib Gyayaniwala 10.87 1762.684 30.503204 77.739893
Lot02 | Sirmour Paonta Sahib Khara 8.95 1510.124 30.506543 77.608438
Lot 03 | Hamirpur Bhoranj Balor-Sangrawar 3245 3427 611 31.626882 76.643234
Lot 03 | Hamirpur Bhoranj Samlog 21.69 4231.249 31.622751 76.645739
Lot 03 | Hamirpur Bhoran;j Lambagram/Palasi 1717 2245.54 31.588658 76.602206
Lot 03 | Hamirpur Bhoranj Lagmanwin 6.9 1395.295 31.62513 76.67159
Lot 03 | Hamirpur Bijhari Kalwal 15.75 3122.548 31.45705 76.56528
Lot 03 | Hamirpur Bijhari Seri-Bhakredi 14.88 3522.431 31.53771 76.47304
Lot 03 | Hamirpur Bijhari Bhalat 11.52 1933.47 31.49203 76.4871
Lot 03 | Hamirpur Bijhari Ghangot 8.42 2510.992 31.495232 76.522968
Lot 04 | Hamirpur Hamirpur Jangal ropa 21.19 2626.448 31.656878 76.486881
Lot 04 | Hamirpur Hamirpur Haar 14.89 2670.767 31.658841 76.470558
Lot 04 | Hamirpur Hamirpur Branda 7.87 1469.765 31.67212 76.45922
Lot 04 | Hamirpur Hamirpur Neri 744 1291.598 31.692566 76.465099
Lot 04 | Hamirpur Nadaun Pansai 5543 4695.075 31.680983 76.400374
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Lot04 | Hamirpur Nadaun Phal Palsi 2718 4482.94 31.623028 76.410288
Lot04 | Hamirpur Nadaun Sai Lower 18.03 2933.854 31.724333 76.387592
Lot04 | Hamirpur Nadaun Bhalana Rei 17.21 3589.993 31.759961 76.507317
Lot04 | Hamirpur Nadaun Bhabran 2 13.9 1849.452 31.741531 76.331021
Lot04 | Hamirpur Nadaun Bhabran 1 11.22 1757 437 31.734759 76.320303
Lot04 | Hamirpur Nadaun Kaloor 9.74 1732.049 31.768616 76.313625
Lot04 | Hamirpur Nadaun Kashmir 6.7 1260.248 31.628167 76.400275
Lot04 | Hamirpur Nadaun Choru (Bhoo-) 6.2 2103.387 31.793269 76.426196
Lot04 | Hamirpur Nadaun Lohardha 4.99 1012.286 31.767521 76.424368
Lot04 | Hamirpur Nadaun Darol 1.24 510.268 31.747091 76.35679
Lot04 | Hamirpur Sujanpur Beri-2 12.39 2153.591 31.875673 76.555982
Lot04 | Hamirpur Sujanpur Kudana 7.93 17974 31.871305 76.563685
Lot04 | Hamirpur Sujanpur Bhahru (Paur) 7.05 1193.5 31.873001 76.551726
Lot05 | Bilaspur Ghumarwin Kasol 19.53 3936.834 31.483532 76.697935
Lot05 | Bilaspur Ghumarwin Chharal Daloli 18.29 3847.03 31.523595 76.703314
Lot05 | Bilaspur Ghumarwin Sandhiar (Chhat) 17.97 6021.136 31.434119 76.623204
Lot05 | Bilaspur Ghumarwin Chhiber 16.99 3614.347 31.41625 76.729899
Lot05 | Bilaspur Ghumarwin Lower Lanjhta 10.36 2762.298 31.507113 76.688258
Lot05 | Bilaspur Ghumarwin Bhadrog (Seu) 8.88 2353.956 31.46541 76.694498
Lot05 | Bilaspur Ghumarwin Kashol Balh 8.84 1830.774 31.484818 76.691705
Lot05 | Bilaspur Ghumarwin Nalti Parnal 7.94 3337.664 31.546665 76.70911
Lot05 | Bilaspur Ghumarwin Thandora 7.41 1479.83 31.514955 76.674487
Lot05 | Bilaspur Ghumarwin Talwara-3 6.91 2487 485 31.537863 76.703822
Lot05 | Bilaspur Ghumarwin Massour/Maloh 6.57 1716.396 31.515714 76.722099
Lot05 | Bilaspur Ghumarwin Kasol Kanjeen 6.2 1547.7 31.476113 76.690202
Lot05 | Bilaspur Ghumarwin Samsai 5.34 1165.34 31.530332 76.644464
Lot05 | Bilaspur Ghumarwin Nanawan 3.75 937.53 31.441817 76.799177
Lot05 | Bilaspur Sadar-Bilaspur Salnu 26.79 2823.953 31.417463 76.803534
Lot05 | Bilaspur Sadar-Bilaspur Loharda /Deoth 22.02 3364.625 31.246847 76.830762
Lot05 | Bilaspur Sadar-Bilaspur Khod ka kyar 20.49 3612.18 31.246148 76.821825
Lot05 | Bilaspur Sadar-Bilaspur Dugga Har (Majher) 10.02 2386.219 31.24913 76.824422
Lot05 | Bilaspur Sadar-Bilaspur Kothi (Majher) 8.67 1908.346 31.248892 76.819817
Lot05 | Bilaspur Sadar-Bilaspur Kainthal (Manjher) 6.38 1306.547 31.247293 76.826695
Lot06 | Bilaspur Jhandutta Kosarian 29.59 4153.721 31.434839 76.507329
Lot06 | Bilaspur Jhandutta Lehar 24.23 3484415 31.340195 76.647859
Lot06 | Bilaspur Jhandutta Tikkari Kotlu 22.65 3986.719 31.369251 76.652049
Lot06 | Bilaspur Jhandutta Jhandu 16.06 3001.108 31.366701 76.644244
Lot07 | Mandi Chauntara Dol 32.29 3224.287 31.847677 76.764159
Lot07 | Mandi Chauntara Khadiyal 22.24 3068.054 31.864888 76.756389
Lot07 | Mandi Chauntara Golwan 17.19 3587.001 31.98309 76.699776
Lot07 | Mandi Chauntara Dhelu(Har) 10.96 1530.276 31.991086 76.767828
Lot07 | Mandi Dharampur Drumman 29.76 3582.469 31.768659 76.811047
Lot07 | Mandi Dharampur Guin 26.8 5357.847 31.776645 76.808253
Lot07 | Mandi Dharampur Upper Bairi 22.98 4555.518 31.877924 76.683279
Lot07 | Mandi Dharampur Manyoh- Lambri 19.47 3839.451 31.76083 76.639132
Lot07 | Mandi Dharampur Kharoh (Kalerka) 17.11 2341.328 31.712472 76.717328
Lot07 | Mandi Dharampur Tikkar Chanyar 1451 2085.358 31.765992 76.669085
Lot07 | Mandi Dharampur Kumahrda 14.48 5053.389 31.782843 76.81053
Lot07 | Mandi Dharampur Banwaar Kalaan 13.16 2701.666 31.806028 76.745864
Lot07 | Mandi Dharampur Chandpur 11.98 1962.092 31.742763 76.684659
Lot07 | Mandi Dharampur Chhater 10.86 2269.806 31.743833 76.784748
Lot07 | Mandi Dharampur Bandal/Khwada 10.71 2979.262 31.741702 76.678671
Lot07 | Mandi Dharampur Banerti-2 10.44 1555.939 31.809779 76.788822
Lot07 | Mandi Dharampur Kumahrda 2 10.22 2010.14 31.793892 76.811286
Lot07 | Mandi Dharampur Pehad 10.04 1897.093 31.808351 76.807691
Lot07 | Mandi Dharampur Darwaar 9.27 2196.381 31.756224 76.692204
Lot07 | Mandi Dharampur Lower (Nichali) Bairi 913 1752.663 31.882639 76.678001
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Lot 07 | Mandi Dharampur Digho-Baglana (Karyal) 7.28 2876.258 31.71679 76.689441
Lot 07 | Mandi Dharampur Patti (Kot) 6.9 3513.136 31.74483 76.661456
Lot 07 | Mandi Dharampur Thanna (Ropari) 6.84 1898.017 31.725534 76.697905
Lot 07 | Mandi Dharampur Cholgrah, Khajurty 5.76 3009.237 31.818887 76.637888
Lot 07 | Mandi Dharampur Sakrain Dhar 5.36 1210.077 31.812582 76.720398
Lot07 | Mandi Dharampur Didnu 5.2 2238.401 31.783099 76.760647
Lot 07 | Mandi Dharampur Barota 437 1471.316 31.763857 76.76439
Lot 07 | Mandi Dharampur Pakhdol 4.35 1266.672 31.865785 76.698625
Lot07 | Mandi Dharampur Lalana 4.27 1793.242 31.811211 76.700032
Lot 07 | Mandi Dharampur Hiun 3.96 1436.336 31.767181 76.797043
Lot 07 | Mandi Dharampur Balhara 1 3.91 1567 577 31.821237 76.747022
Lot07 | Mandi Dharampur Chakyana 3.72 1413.577 31.82056 76.76599
Lot 07 | Mandi Dharampur Single Kuhat 37 1592.184 31.84902 76.653913
Lot07 | Mandi Dharampur Dhardi-2 3.55 1261.667 31.819701 76.72439
Lot07 | Mandi Dharampur Dhardi 1 2.67 1200.661 31.819043 76.720062
Lot 07 | Mandi Dharampur Skohta 1.82 772.057 31.74892 76.641515
Lot 07 | Mandi Dharampur Parly pryal 17 818.642 31.830663 76.712523
Lot07 | Mandi Dharampur Lahsni 1.35 583.539 31.832994 76.670102
Lot 07 | Mandi Dharampur Kanohi 1.32 837.43 31.834541 76.647476
Lot 07 | Mandi Dharampur Sherpur | 1.24 630.212 31.803027 76.691349
Lot07 | Mandi Gopalpur Batial-1 18.72 3159.981 31.58097 76.733412
Lot 07 | Mandi Gopalpur Bhambhla-I 1415 2380.169 31.590039 76.736052
Lot 07 | Mandi Gopalpur Bhadarwar Khobla 12.92 3625.93 31.68793 76.788639
Lot 07 | Mandi Gopalpur Bag-chuhku 12.86 3730.716 31.619468 76.719499
Lot 07 | Mandi Gopalpur Rasher 10.95 1898.248 31.681661 76.786716
Lot07 | Mandi Gopalpur Batail 2 9.13 2101.22 31.575919 76.732167
Lot 07 | Mandi Gopalpur Manwana 9.1 2340.14 31.561429 76.747684
Lot 07 | Mandi Gopalpur Thouna/Dhalait 8.18 1898.017 31.715817 76.818113
Lot 07 | Mandi Gopalpur Yoh 3.58 1664.619 31.682206 76.725847
Lot 08 | Mandi Drang / Sadar Baragaon 14.32 4066.304 31.791115 76.917417
Lot 08 | Mandi Drang / Sadar Binol 7.21 1783.595 31.701722 77.041061
Lot08 | Mandi Gohar/Balh Brikhmani 16.76 3518.746 31.547003 76.969194
Lot08 | Mandi Gohar/Balh Manjhog Dhaniut 9.66 1411.608 31.50559 76.978412
Lot 08 | Mandi Sundernagar Khagron 10.15 2695.792 31.491459 76.959219
Lot09 | Kangra Baijnath Upper Bhet 20.67 2164.569 32.08724 76.61383
Lot09 | Kangra Baijnath Kudail 16.61 2934.36 31.985281 76.676514
Lot09 | Kangra Baijnath Langhu-2 7.25 1793.803 32.011032 76.618324
Lot09 | Kangra Baijnath Langhu 1 6.2 1662.342 32.00353 76.623169
Lot09 | Kangra Baijnath Malghota 6 1422.256 32.058448 76.649607
Lot09 | Kangra Baijnath Utrala 485 1582.053 32.10993 76.64627
Lot09 | Kangra Bhawarna Chartkhola 1767 3250.357 32.10001 76.43238
Lot09 | Kangra Bhawarna Ldhran 15.09 3335.046 32.090933 76.43129
Lot09 | Kangra Bhawarna Malahu 2 8.46 1904.199 32.006115 76.517777
Lot09 | Kangra Lambagaon Thanpal/Chambi 8.34 1906.916 31.89553 76.62578
Lot 09 | Kangra Lambagaon Kathla 7.59 1305.436 31.87954 76.63181
Lot09 | Kangra Lambagaon Kotlu 452 1538.592 31.918472 76.49762
Lot09 | Kangra Panchrukhi Ladoh 1 17.21 2553.903 32.04833 76.563118
Lot09 | Kangra Panchrukhi Jandpur 8.54 1605.065 32.060048 76.600299
Lot09 | Kangra Panchrukhi Banuri 7.73 1498.277 32.08962 76.571054
Lot 09 | Kangra Panchrukhi Saliana 7.33 1727 .561 32.071532 76.565231
Lot09 | Kangra Panchrukhi Molichak 6.15 1267.376 32.08139 76.5627
Lot09 | Kangra Panchrukhi Ladoh 2 5.52 1321.023 32.05031 76.558524
Lot09 | Kangra Panchrukhi Tatehal (Ramnagar) 344 1767.634 32.035975 76.556655
Lot09 | Kangra Sullah Chah (Chandar) 35.6 3869.668 31.970011 76.495947
Lot09 | Kangra Sullah Gagal Khas 2247 2950.266 32.035388 76.448707
Lot09 | Kangra Sullah Purba 15.36 3112.549 31.95405 76.44426
Lot 10 | Kangra Dehra Jakhota 226.54 14670.876 31.78613 76.32348
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Lot10 | Kangra Dehra Dhanot 205.22 19333.82 31.80893 76.31235
Lot10 | Kangra Dehra Lalwada 29.41 3573.68 31.824368 76.31796
Lot10 | Kangra Dehra Bhatoli Phakasian 11.44 1796.751 31.978862 76.134741
Lot10 | Kangra Pragpur Kuhna 10.73 1967.812 31.80941 76.28501
Lot11 | Una Bangana Nalwari 35.52 3960.297 31.606767 76.346519
Lot11 | Una Bangana Baral 35.27 4666.156 31.552528 76.377827
Lot11 | Una Bangana Chadoli 25.76 3776.366 31.633841 76.296079
Lot11 | Una Bangana Muchali 20.25 4991.305 31.618517 76.349974
Lot11 | Una Bangana Balh Kholin 14.03 3834.754 31.540163 76.366526
Lot 11 Una Bangana Tureta 13.46 5193.21 31.575331 76.402212
Lot11 | Una Bangana Kathoh 11.9 4313.353 31587838 76.285052
Lot11 | Una Bangana Dumkhar 10.75 2655.466 31.612983 76.337968
Lot11 | Una Bangana Hatli 6.39 2656.632 31.639282 76.34096

In case the Contractor fails to complete the Sectional Works as per the schedule mandated above,
Liquidated Damages, as per GCC 56.1 will be levied at the rate indicated and calculated on a pro-rata
basis based on the sectional works not completed.
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Notice of Intention for Award of Contract

[on letterhead paper of the Employer]

[date of notification)

To: [name of the Bidder]

Attention: [insert name of the Bidder's authorized representative]

Address: [insert address of the Bidder's authorized representative]

Telephone/Fax numbers:  [insert telephone/fax numbers of the Bidder's authorized representative]
E-mail Address: [insert e-mail address of the Bidder's authorized representative]

This is to notify you of our intention to award the contract [insert name of the contract and identification
number, as given in the Bid Data Sheet]. YOU have [insert number of days as specified in ITB 41.1 of the BDS] days
from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid;
and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in
accordance with the procedures specified in ITB 46.1.

The summary of the evaluation are as follows:

1. List of Bidders

Bid Price as Read Out

Name of Bidder .
at Opening

Evaluated Bid Price

2. Reason/s Why Your Bid Was Unsuccessful

3. The Successful Bidder

Name of Bidder:

Address:

Accepted Contract Amount:

Duration of Contract:

Scope of the Contract Awarded:

Amount Performance Security Required:

Authorized Signature: ...
Name and Title of Signatory: ...

NaME Of AGENCY . ot
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Letter of Acceptance

[on letterhead paper of the Employer]
[date]

To: [Name and address of the contractor]

Subject: Contract No. [please specify]

This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification
number, as given in the Bid Data Sheet] for the Accepted Contract Amount of the equivalent of [amount in words
and figures and name of currency], as corrected and modified in accordance with the Instructions to Bidders
is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract and any additional security required as a result of the evaluation of your bid,
using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the
Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of adjudicator proposed by the Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the adjudicator proposed by the Bidder] be appointed as the
Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of the appointing authority],

the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in
accordance with GCC 29.1.

F U g lo Ty v4=To IS T o F= (U = U SUPRPP
Name and Title Of SIGNatOry: ..o e e e e e e e e e e enate e e e s esesaeeeeeas s ssnnneeaeses

(NN E= T LY o X 1= o o SRR

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the [date] day of [month], [year], between [name of the Employer] (hereinafter “the
Employer”), of the one part, and [name of the contractor] (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as [name of the contract] should be executed by
the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a
b

c) Addenda Nos. [insert addenda number if any]'

) Letter of Acceptance,
) Letters of Technical Bid and Price Bid,
Particular Conditions of Contract,
List of Eligible Countries that was specified in Section 5 of the bidding document,
f) General Conditions of Contract,
g) Specifications,
h) Drawings,
i) Completed Activity Schedules or Bill of Quantities, and
() any other documents shall be added here.?
3. In consideration of the payments to be made by the Employer to the Contractor as indicated in

this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid potential
ambiguities during contract implementation. If however, unavoidable priority should be decided depending on the nature of
information provided in the addenda/addendum.

2 Taples of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1).
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of [name of the borrowing country] on the day, month and year indicated

above.
SiIgned by oo SIgNeA bY .o
for and on behalf of the Employer for and on behalf the Contractor
in the presence of: in the presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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Performance Security

[Bank's name, and address of issuing branch or office]

Beneficiary: ............................... [Name and address of the Employer] .............cccooeiuiiiiiniiiinann.n.
DAl .

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into
Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract
and brief description of works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum
or sums not exceeding in total an amount of [name of the currency and amount in words]? [amount in figures]
such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of your first demand in writing accompanied by a written statement stating
that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or
to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the [date] day of [month], [year]?, and any demand for payment
under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 3

[Signature(s) and seal of bank (where appropriate)]

-- Note to Bidder -

If the bank issuing performance security is located outside the Employer’s country, it shall be counter-guaranteed or
encashable by a bank in the Employer’s country.

The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated
either in the currency(ies) of the contract or in any freely convertible currency acceptable to the Employer. If the bank issuing the
performance security is located outside the country of the employer, it shall have a correspondent financial institution located in the
country of the Employer.

Insert the date 28 days after the defect liability period. The Employer should note that in the event of an extension of the time for
completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the
employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request
for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (ii)
of Sub-article 20(a) is hereby excluded” as appropriate.
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9-7

Advance Payment Security

[Bank's name, and address of issuing branch or office]

Beneficiary: ................................ [Name and address of the Employer] ...........c.cccovuieuiiniiiiininannnn..
DAt L

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into
Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract
and brief description of works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in
the sum [name of the currency and amount in words]' [amount in figures] is to be made against an advance
payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum
or sums not exceeding in total an amount of [name of the currency and amount in words]? [amount in figures]
upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation under the Contract because the Contractor:

(a) used the advance payment for purposes other than the costs of mobilization and cash flow
support in respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable in accordance
with the conditions of the Contract, specifying the amount payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance payment
referred to above must have been received by the Contractor on its account number [contractor's account
number] at [name and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that eighty percent (80%) of the Contract Price has been
certified for payment, or on the [date] day of [month], [year]®, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 4

[Signature(s) and seal of bank (where appropriate)]

the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the Employer.
Footnote 1.

The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of

Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the
time for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee,
the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees
to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the Employer’s written
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (ii)
of Sub-article 20(a) is hereby excluded” as appropriate.
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-- Note to Bidder -

If the bank issuing advance payment security is located outside the Employer’s country, it shall be counter-guaranteed
or encashable by a bank in the Employer’s country.
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